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SECTION 1-01  DEFINITIONS, ABBREVIATIONS, AND MISCELLANEOUS PROVISIONS 

 

Section 1-01.01  Definitions 

Whenever in these specifications and other Contract Documents the following terms are used, the intent and meaning 

shall be interpreted as follows, unless the context otherwise requires. 

 

Act of God 

"Act of God" means an earthquake or flood, or other cataclysmic phenomenon of nature.  A rain, windstorm, high water or 

other natural phenomenon of unusual intensity for the specific locality of the work, which might reasonably have been 

anticipated from historical records of the general locality of the work, shall not be construed as an Act of God. 

 

Addenda 

Written or graphic instruments issued prior to the opening of Bids which clarify, correct or change the bidding documents 

or the Contract Documents. 

 

Agency 

Agency or Agencies shall mean those public entities including but not limited to cities, counties, special districts, state 

agencies, and federal agencies having jurisdiction over the work in its entirety or any element thereof, but excluding the 

Scotts Valley Water District. 

 

Construction Limits 

Construction limits shall be that area wherein construction activities actually take place.  Such limits may be the same as 

Project Limits. 

 

Construction Observer 

"Construction Observer" shall mean the person(s), firm(s), or agency(ies) employed by the District to perform inspection 

during construction of the work, under the direction of Engineer. 

 

It shall also mean any representative of the District who will perform inspections of the work for code compliance and 

quality assurance reporting in addition to those inspections performed by Engineer.  This inspector may be the Engineer 

or may be another representative of the District.  If Inspector and Engineer are not the same, Inspector will have only that 

authority as specifically stated herein. 
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Contract 

“Contract" means the written agreement covering the performance of the work and the furnishing of labor, materials and 

equipment in construction of the work.  The Contract shall include the proposal, plans and specifications and the contract 

bonds; also, any and all suitable agreements amending or extending the work contemplated which may be required to 

complete the work in a substantial and acceptable manner; also, any and all other documents referenced in Section 1-

05.02, "Contract Documents" of the General Conditions or elsewhere in the General Conditions or Specifications as 

constituting or included as part of or within the "Contract" or "Contract Documents". 

 

Contract Drawings 

"Contract Drawings" or "Drawings" means and includes (a) all drawings which have been prepared on behalf of the 

District and which are included in the Contract Documents and all modifying drawings issued by addenda thereto; (b) all 

drawings submitted pursuant to the terms of the Contract by the Contractor with his proposal and by the Contractor to the 

District during the progress of work when accepted in writing by the Engineer; and (c) all drawings submitted by the 

Engineer to the Contractor during the progress of the work (when approved in writing by the Engineer). 

 

Contract Price 

"Contract Price", wherever and in whatever manner used, means the total bid of the Contractor plus or minus any 

adjustments made in accordance with the Contract. 

 

Contractor 

"Contractor" refers to the person or persons, co-partnership or corporation, who have entered into a contract with the 

District for the performance of the work contemplated in the contract. 

 

Contractor's Plant and Equipment 

"Contractor's Plant and Equipment" means everything, except labor, brought onto the site by the Contractor in order to 

carry out the work, but not to be  incorporated in the work. 

 

Day 

"Day" means a calendar day of 24 hours, except when preceded by the term "working" as defined below. 

 

Defective Work 

"Defective Work" whenever used shall be understood to mean workmanship, materials, equipment or tools furnished by 
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the Contractor which, in the opinion of the Engineer, do not conform to the drawings and specifications or are otherwise 

unsatisfactory. 

 

District 

“District” whenever and wherever found shall mean Scotts Valley Water District. 

 

Engineer 

"Engineer" means the person designated by the District to perform design and/or engineering functions relating to the 

project. 

 

Inspector 

"Inspector" means the person(s), firm(s), or agency(ies) employed by the District to perform inspection during 

construction of the work, under the direction of Engineer. 

 

“Inspector” shall also mean any representative of the District who will perform inspections of the work for code 

compliance and quality assurance reporting in addition to those inspections performed by Engineer.  This inspector may 

be the Engineer or may be another representative of the District.  If Inspector and Engineer are not the same, Inspector 

will have only that authority as specifically stated herein. 

 

Line and Grade 

Line and grade shall mean that information shown on the Project Plans that controls the final horizontal and/or vertical 

alignment of the works to be constructed.  Unless otherwise provided for in the Contract Documents, that information not 

dimensioned, annotated, or detailed on the Project Plans for the purposes of controlling the work shall not be considered 

as line and grade without the express written permission of the Engineer for the purposes of the Contract Documents. 

 

Masculine Gender 

Masculine gender words include the feminine. 

 

May 

“May" whenever used, is permissive. 

 

Owner 

“Owner" shall mean the Scotts Valley Water District. 
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Person 

"Person" includes firms, companies and corporations, as well as individuals. 

 

Plans 

"Plans" means the official plans, working drawings or exact reproductions thereof, approved by the District, which show 

the location, character, dimensions and details of the work on the project and the work to be done.  The Plans are to be 

considered as a part of the Contract Documents, complementary to the specifications.  Plans may also be referred to as 

“Project Plans”. 

 

Project 

"Project" means the entire public improvement proposed by the District to be constructed in whole or in part, pursuant to 

the Contract Documents. 

 

Project Engineer 

“Project Engineer” shall mean that person designated by the District to function as adviser and consultant to the District 

on engineering matters relating to the Contract.  Said Project Engineer shall be the Engineer of Record for the project. 

 

Project Limits 

“Project limits” shall mean the limits within which the total work related to the project is conducted.  Project limits may 

coincide with the Construction Limits however, there may multiple areas of work with distinct Construction Limits within 

the Project Limits. 

 

Project Manager 

“Project Manager” means that person designated by the District to function as an advisor and consultant to the District on 

engineering and administrative matters relating to the Contract.  Unless otherwise specified in writing, “Project Manager” 

shall mean the “Project Engineer”. 

 

Project Plans 

“Project Plans” shall mean those drawings, details, maps, or other graphical information prepared specifically for the 

project, the terms of which specify, describe, define, or delineate the work to be performed under the Contract. 

 

Project Special Provisions 
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“Project Special Provisions” shall mean those specifications written specifically for the project, the terms of which specify, 

describe, define, or delineate the work to be performed under the Contract.  Such Project Special Provisions may include 

technical provisions, amendments to general conditions, requirements of agencies of jurisdiction, or other direction 

specific to the work to be performed under the Contract. 

 

Project Superintendent 

“Project Superintendent” shall mean that person who is technically qualified, English-speaking and is designated by the 

Contractor to function as his representative in the field with full authority to direct the work and act for the Contractor.  The 

Project Superintendent shall supervise or superintend the work and shall provide competent supervision of the work until 

its completion.  All directions given by the Engineer to the Project Superintendent shall be considered as having been 

given to the Contractor.  If the Project Superintendent is not present on that part of the work where the Engineer desires 

to give instructions, such instructions may be given by the Engineer to the foreman in charge of the particular work to 

which the instructions apply.  Such instructions given to a foreman likewise shall be considered given to the Contractor.  

Such instructions given by the Engineer to a foreman will be confirmed in writing to the Project Superintendent. 

 

Registered <Civil, Structural, Safety, Electrical, Mechanical, Traffic> Engineer or Land Surveyor 

“Registered Engineer” shall mean a person certified by the State of California Department of Consumer Affairs, State 

Board of Registration for Professional Engineers and Land Surveyors to practice engineering and/or land surveying within 

that specialty or discipline provided for in these Standard Specifications and the Contract Documents. 

 

Shall or Will 

"Shall" or "Will", whenever used, is mandatory. 

 

Soils (Geotechnical) Engineer 

"Soils Engineer" or “Geotechnical Engineer” means the person designated by the District to function as adviser and 

consultant to the District on soils engineering and/or geotechnical matters relating to the design of the project. 

 

Standard Specifications 

References to standard specifications shall be as defined in Section 1-05.03, "Reference Standards.” 

 

Subcontractor 

"Subcontractor" means a person, firm, partnership or corporation having a direct contract with Contractor and not with 

District, for the performing of work or labor or the rendering of service to Contractor for the work. 
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Sub-Subcontractor 

"Sub-subcontractor" means a person, firm, partnership or corporation having a direct contract with a Subcontractor and 

not with District, for the performing of work or labor or the rendering of service to Subcontractor for the work. 

 

Surety 

"Surety" means any persons, firm, partnership or corporation that executes as Surety on Contractor's Performance Bond, 

Contractor's Payment Bond, or Bidder's Bond. 

 

Traveled Way 

“Traveled Way” shall mean that portion of any roadway or driveway, public or private, readily accessible to vehicular 

traffic including bicycles.  The traveled way shall include but not be limited to, paved surfaces between curbs, shoulders, 

unpaved access roads and an area 10 feet in width adjacent to roadways or driveways not otherwise closed or obstructed 

to vehicular traffic. 

 

Work 

"Work" means work to be performed on the project under the Contract, including work normally done at the site of the 

project plus labor and materials. 

 

Work Area 

"Work Area" means "right-of-way", "roadway", "roadbed", and as applied to non-highway work, it may refer to easements 

or job sites.  For the purposes of this contract “Work Area” shall be defined at the El Pueblo Water Treatment Plant Clear 

Well Tank, and the “Project Area,” as specified in 10-02.01 Mobilization. 

 

Working Day 

A working day is any day except Saturdays, Sundays or District holidays, on which the normal working forces of the 

Contractor may proceed with regular work on the controlling operation or operations on the accepted work schedule for at 

least eight hours toward completion of the Contract, unless work is suspended for causes beyond the Contractor's 

control. 

 

Section 1-01.02  Abbreviations 

Whenever in these Standard Specifications or the Contract Documents the following abbreviations are used, the intent 

and meaning shall be interpreted as follows: 
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AAN American Association of Nurserymen 

AASHTO American Association of State Highway and                   

                      Transportation Officials 

AC, ac Acre 

ACI American Concrete Institute 

ACWA Association of California Water Agencies 

ADA Americans with Disabilities Act 

AFPA American Forest and Paper Association 

AGA American Gas Association 

AGCA Associated General Contractors of America 

AI  Asphalt Institute 

AIA American Institute of Architects 

AISC American Institute of Steel Construction 

AISI American Iron and Steel Institute 

AITC American Institute of Timber Construction 

ANSI American National Standards Institute 

APA-EWS APA – The Engineered Wood Association’s Engineered 

                                  Wood Systems 

APHA American Public Health Association 

API American Petroleum Institute 

APWA American Public Works Association 

ASCE American Society of Civil Engineers 

ASM  American Society of Metals 

ASME American Society of Mechanical Engineers 

ASNT American Society of Nondestructive Testing 

ASTM American Society for Testing and Materials 

AWPA American Wood Preservers Association 

AWS American Welding Society 

AWWA American Water Works Association 

CalTrans State of California Department of Transportation 

CEQA State of California Environmental Quality Act 

CCR California Code of Regulations 

CF or cf Cubic Foot or Feet 

CFS Cubic Feet per Second 

CMA Concrete Masonry Association of California and Nevada 

CRSI Concrete Reinforcing Steel Institute 

cusec Cubic Feet per Second 

CY or cy Cubic Yard 

dBA Decibels on the A-weighted scale 

DIP Ductile Iron Pipe 

DPH California Department of Public Health 

DHS DPH 

DU or du Dwelling Unit 

EA or Ea Each 

EIA Electronics Industries Association 

EPA United States Environmental Protection Agency 

FCC Federal Communications Commission 

FHWA Federal Highway Administration 

FIPT Female Iron Pipe Thread 

FM Factory Mutual 

FPS or fps Feet Per Second 

GAL or gal Gallon 

GPCD Gallons Per Capita Per Day 

gpd Gallons Per Day 

GVW Gross Vehicle Weight 

HI Hydraulic Institute 

IAPMO International Association of Plumbing and Mechanical            

             Officials 

ICBO International Council of Building Officials 

ICC Interstate Commerce Commission 

IEEE Institute of Electrical and Electronics Engineers 

IES Illuminating Engineers Society of North America 

IPT Iron Pipe Thread 

ITE Institute of Traffic Engineers 

LB or lb Pound (Avoirdupois) 

LF or lf Linear Foot 

LS or ls Lump Sum 

MGD Million Gallons per Day 

MIPT Male Iron Pipe Thread 

NACE National Association of Corrosion Engineers 

NCMA National Concrete Masonry Association 

NEC National Electrical Code 

NEMA National Electrical Manufacturers Association 

NFPA National Fire Protection Association 

NLMA National Lumber Manufacturers Association 

NPT National Pipe Thread 

NSF National Sanitation Foundation 

OSHA Occupational Safety and Health Act 

PCA Portland Cement Association 

PCF Pounds per Cubic Foot 

PSF Pounds per Square Foot 

PSI Pounds per Square Inch 

SF Square Foot or Feet 

STA 100-lf Station (e.g., Sta 15+00 equals 1,500-lf of horizontal   

              measurement) 

SVWD Scotts Valley Water District 

SY Square Yard 

UBC Uniform Building Code 

UL Underwriters Laboratories, Inc. 

UPC Uniform Plumbing Code 

WEF Water Environment Federation 

WTP water treatment plant 

WWPA Western Wood Products Association 

 

Section 1-01.03  Headings 
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 Headings to parts, sections, forms, articles and sub-articles are inserted for convenience of reference only and 

shall not affect the interpretation of the Contract Documents. 

 

SECTION 1-02  PROPOSAL REQUIREMENTS AND CONDITIONS 

Section 1-02.01  Examination of Plans, Specifications, and Site of Work 

The Contract Documents have been prepared from the best information available to the District at the time of 

preparation.  The bidder shall carefully examine the plans, specifications, proposal, and Contract forms, and the physical 

site of the work and shall fully inform himself as to all existing conditions and limitations under which the work is to be 

performed. Should the bidder discover any apparent discrepancy between the Contract Documents and conditions as 

found in the field, he shall immediately bring such discovery to the attention of the Engineer in accordance with Section 1-

05.11, A Errors and Omissions@  of these Standard Specifications.  The bidder shall include in bidder=s proposal a sum to 

cover the cost of all items necessary to perform the work as set forth in the Contract Documents.  No allowance of any 

kind whatsoever will be made to any bidder because of lack of such examination or knowledge.  The submission of a 

proposal will be considered conclusive evidence that the bidder has made such an examination. 

The District may schedule a “Pre-Bid” conference prior to opening of proposals, however the scheduling of a 

Pre-Bid conference shall not relieve the bidder of responsibility for the examination herein described in preparing his 

proposal. 

The Bidder will receive no additional compensation for any obstacles or difficulties due to subsurface conditions 

actually encountered, except as provided elsewhere herein.  Where investigations of surface or subsurface conditions 

have been made by the District in respect to foundations or other structural design and the presence of existing utilities or 

facilities, and that information is included in the Contract Documents, said information is provided as a convenience to the 

bidder.  The District assumes no responsibility as to the sufficiency or accuracy of borings or of the log of test borings or 

other investigations or tests, or the interpretation thereof; there is no guarantee, warranty, or representation, expressed or 

implied, that the conditions indicated thereby in fact exist or are representative of those existing throughout the work. 

Such information shall be used as a basis for proposals at the bidder=s own and sole risk; making such information 

available to bidders is not to be construed in any way as a waiver of the other provisions of this section, and bidders must 

satisfy themselves through their own investigations as to the surface and subsurface conditions of the site. 

 

Section 1-02.02  Form of Proposal 

The Proposal shall be made on the separate, duplicate, blank proposal form provided with the Contract 

Documents.  All proposals shall list proposed prices both in writing and in figures, and shall be signed, with address 

included, by the bidder or the bidder=s authorized representative.  Proposals made by individuals must show the 

individuals signature and post office address; if made by a firm or partnership, the name and post office addresses of the 
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firm or partnership and the signature of one or all partners must be shown.  Proposals submitted by corporations must 

show the name and post office addresses of the corporation, the name of the state under whose laws the corporation is 

chartered, and the signature and title of the person signing on behalf of the corporation. 

Each proposal shall be enclosed in a sealed envelope and endorsed as specified in the Notice Inviting Sealed 

Proposals.  Bidders are warned against proposals containing irregularities of any kind, including erasures, omissions, 

conditions, alterations, or additional proposals, as such proposals may be rejected 

 

Section 1-02.03  Withdrawal, Modification, or Alteration of Proposal 

Any proposal may be withdrawn at any time prior to the hour fixed in the Notice Inviting Sealed Proposals for the 

opening of proposals, provided that a request in writing, executed by the bidder or his duly authorized representative, for 

the withdrawal of a proposal, is filed with the District.  The withdrawal of a proposal will not in any way prejudice the right 

of a bidder to file a new proposal. 

Prior to opening proposals, changes may be made in a bidder=s proposal, provided that the change is made in a 

neat and legible fashion conforming with Section 1-02.02, “Form of Proposal” of these General Conditions and initialed by 

the bidder or his agent.  If the intent of the bidder is not clearly identifiable, the interpretation most advantageous to the 

District will prevail. 

 

Section 1-02.04  Late Proposals 

Proposals received after the scheduled time for filing proposals, as set forth in the Notice Inviting Sealed 

Proposals, will be rejected and returned unopened to the bidder unless such closing time has been extended by the 

District by addenda. 

 

Section 1-02.05  Addenda to the Contract Documents 

Any addendum or addenda issued by the District which may include changes, corrections, additions, 

interpretations, or information shall be binding upon the bidder.  Such addenda may be issued via United States Mail or 

facsimile transmission in accordance with Section 1-06.33, “Service of Notices” of these Standard Specifications.  The 

District will issue copies of all addenda at the time of promulgation and the bidders shall acknowledge receipt of same by 

inclusion of the addenda in their proposal.  Proposals received without all addenda attached will be considered non-

responsive and subject to rejection with the following exception. 

If an addendum is issued within 24-hours of the originally scheduled bid opening via facsimile transmission, the 

proposal will be tentatively considered as responsive without the bidder=s copy of the addenda attached.  The bidder=s 

copy of the addenda must be received within 24-hours of the bid opening to be considered responsive.  If the bidder 

returns the addendum or addenda via facsimile transmission prior to bid opening, that addendum or addenda will be 
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considered as included in the proposal as if attached thereto. 

The award of the Contract to the lowest responsible and responsive bidder shall be dependent upon the receipt 

at the District office of all signed addenda in accordance with these provisions. 

Failure of the successful bidder to obtain, acknowledge, and include in his proposal all provisions of such 

addenda shall not relieve him of responsibility for compliance with all Contract Documents, including but not limited to all 

addenda issued. 

 

Section 1-02.06  Advertising for Proposals 

A reasonable time prior to the scheduled opening of proposals, the District will place a legal advertisement of the 

Notice Inviting Sealed Proposals in the local newspaper and other media as appropriate, stating the salient features of 

the work for which a proposal is solicited; the time, date, and place at which proposals will be opened and publicly read 

and all other pertinent information required under law.  There will be no obligation of the part of the District to convey a 

Notice Inviting Sealed Proposals to any individual, corporation, or partnership, or any other agencies except as provided 

under law; the failure of the District to convey a Notice Inviting Sealed Proposals to any individual, corporation, 

partnership, or agency will not be considered cause for postponement of the scheduled time at which proposals will be 

opened and read aloud. 

 

Section 1-02.07  Public Opening of Proposals 

Proposals will be publicly opened and read aloud at the time and place indicated in the Notice Inviting Sealed 

Proposals.  Bidders or their agents are invited to attend the opening of proposals however, the presence of a bidder or 

his representative shall not be considered mandatory for the purposes of determining responsibility and responsiveness.  

The results of the opening of proposals will be kept on file at the District offices and may be viewed thereat. 

 

Section 1-02.08  Proposal Guarantee 

Each proposal shall be accompanied by either certified check, cashier’s check, or bidder’s bond issued by a 

surety company licensed in accordance with Section 1-03.08, “Surety” of these Standard Specifications in an amount not 

less than 10 percent of the total amount proposed, and shall be made payable to the District. 

 

Section 1-02.09  Qualification of Bidders 

Except as provided for in the Contract Documents for a project, all contractors doing work on District facilities, 

whether contracted directly with the District or other party, shall be duly licensed as a General or Specialty Contractor 

under Sections 7008 and 7059 of the Business and Professions Code of the State of California. 

All contractors may be required to demonstrate to the satisfaction of the Engineer that they are experienced and 
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skilled in the type of work to be performed  Said qualifications shall consist of a Statement of Contractor=s Experience 

listing projects of a comparable nature, size, and complexity to the immediate project successfully performed in the 

previous 5 years.  The Engineer reserves the right to contact the owner of any, all or none of the projects listed thereon.  

The Engineer=s opinion as the qualification of the Contractor shall be final and binding on the Contractor. 

 

Section 1-02.10  Disqualification of Bidders 

More than one proposal from an individual, firm, or partnership, a corporation or an association under the same 

or different names will not be considered.  Reasonable grounds for believing that any bidder is interested in more than 

one proposal for the work will be cause for rejection of all proposals in which such bidder is interested.  If there is reason 

to believe that collusion exists among bidders, none of the participants in such collusion will be considered.  Proposals in 

which the prices are obviously unbalanced may be rejected. 

 

Section 1-02.11  Rejection of Proposals 

The District reserves the right to reject any or all proposals in whole or in part or waive any irregularities not 

affecting substantial rights. 

 

Section 1-02.12  List of Subcontractors 

In accordance with Chapter 2, Division 5, Title 1 of the Government Code, each proposal shall have listed the 

name and address of each subcontractor to whom the Contractor proposes to sublet portions of the work.  A 

subcontractor is defined as one who contracts with the Contractor to furnish materials and labor, or labor only, for 

performance of work at the site of work.  Subcontractors shall be listed on the form provided as part of the Contract 

Documents at the time of submitting the proposal 

 

SECTION 1-03  AWARD AND EXECUTION OF CONTRACT 

Section 1-03.01  Award of Contract 

Award of Contract, if it be awarded, will be to the lowest responsible and responsive bidder whose proposal 

complies with all the specified requirements.  The award, if made, will be made within 30 days after the opening of 

proposals.  The District reserves the right to reject any and all proposals. 

 

Section 1-03.02  Execution of Contract 

The Contract Agreement shall be signed by the successful bidder and returned to the District, together with the 

Contract bonds, within 10 working days after Notice of Award has been sent to him by United States mail at the address 

given by him in his proposal. 
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Section 1-03.03  Return of Proposal Guaranties 

Within 10 days after the proposals are opened, the District will return the proposal guaranties accompanying 

such proposals as are not selected for award.  All other proposal guaranties will be held until the Contract is fully issued, 

after which they will be returned to the respective bidders whose proposals they accompany. 

 

Section 1-03.04  Failure to Execute Contract 

Failure on the part of the bidder to execute the Contract and to deliver the Contract and required Contract bonds 

as provided in Section 1-03.02, “Execution of Contract”, will be just cause for the cancellation of the award, withdrawal of 

the Contract and forfeit of the proposal guaranty.  The proposal guaranty accompanying the bid shall become the 

property of the District, not as a penalty, but in liquidation of damages sustained.  Award may then be made to the next 

lowest responsible and responsive bidder, or the work may be readvertised in conformance with Section 1-02.06, 

“Advertising for Proposals” of these Standard Specifications, or otherwise, as the District may decide. 

 

Section 1-03.05  Termination of Contract by the District 

If the work provided for under the Contract shall be abandoned, or if the Contract shall be sublet or assigned 

without the express, written consent of the District, or if at any time the Engineer shall be of the opinion that the 

conditions specified as to the rate of progress are not being fulfilled, or that the work or any part thereof is unnecessarily 

delayed, or that the Contractor is willfully violating any of the conditions or provisions of the Contract, or is executing the 

same in bad faith, the District will notify the Contractor in writing to fulfill the conditions of the Contract, and should the 

Contractor fail to begin compliance with said notice within 5 days, the District may, at the District’s discretion, notify the 

Contractor to discontinue all work under the Contract, or any part thereof.  Thereupon, the Contractor shall discontinue 

work, and the District may, by contract or otherwise, at the District=s discretion, complete the work or such part thereof, 

and may take possession of the work and use therein such materials, machinery, implements, and tools of every 

description as shall be found upon the work or provide whatever is needed for the completion of the work and charge the 

expense thereof to the Contractor and/or his surety. 

In order to meet the expense so incurred, the District is hereby authorized by the Contractor to draw a warrant in 

the name of the Contractor and in favor of those persons, firms, or corporations doing the work or providing the materials 

or labor therefore, against the fund or appropriation set aside for the purpose of the Contract, and when a warrant is so 

drawn it shall be conclusive upon the Contractor, and shall be to all intents and purposes the same as drawn by the 

Contractor in person. 

When any of the said demands have been audited and paid, the amount of the same shall be deducted from the 

fund or appropriation set aside for the purposes of the Contract being so terminated.  The Contractor shall immediately, 
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upon due notice in writing from the Engineer, remove from the site of work all materials and personal property belonging 

to him which have not already been used in the construction of the work, or which are not in place in the work and he 

shall forfeit all sums due him under the Contract, and both he and his sureties shall be liable on his bond for all damage 

caused the District by reason of his failure to complete the Contract. 

Neither the extension of time, for any reason, beyond the date fixed for the completion of the work, nor the doing 

and acceptance of any part of the work called for by the terms of the Contract, subsequent to the said date, shall be 

deemed to be a waiver by the District of the right to abrogate, annul, or terminate the Contract for abandonment or cause 

as provided above. 

 

Section 1-03.06  Termination of Contract by the Contractor 

Under the following conditions, the Contractor shall have the right, if he so desires, to stop the work and 

terminate the Contract upon 10 days written notice to the Engineer, and recover from the District payment for all work 

actually performed and for all satisfactory materials delivered to the work site for permanent incorporation therein, as all 

may be shown by the estimate of the Engineer. 

1. If the work is stopped under an order of any court or other competent authority for a period of three (3) 

months through no act of fault by the Contractor or anyone employed by him; 

2. If the Engineer fails to issue the monthly certificate for payment in accordance with the terms of these 

Standard Specifications and the Contract Documents; 

3. If the District fails to pay the Contractor, within 60 days after it shall have become due, as provided by 

the terms of the Contract, any sum certified by the Engineer or awarded by the District. 

All provided that the Contractor must have no remaining work to be done that can be performed not in violation of the order 

of any court or competent authority.  If any such action to terminate the Contract be not instituted by the Contractor within 

10 days after the alleged existence of such condition and if written notice of such action be not at that time delivered to the 

District and the Engineer, then such right shall lapse until another such occasion arises according to this section. 

 

Section 1-03.07  Transfer of Contract 

The Contract shall not be assigned in whole or in part without the written consent of the District. 

 

Section 1-03.08  Surety 

Section 1-03.08A  General - The Contractor shall submit to the District surety bonds to ensure the Proposal, the 

performance of the work, payment for labor and material persons, the maintenance of the work for the specified period of 

time following acceptance of the work, and such other sureties as called for in the Contract Documents.  The Contractor or 

his surety shall provide a current Certificate of Insurance pursuant to Section 1-05 of the Insurance Code of the State of 
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California issued to the surety by the Insurance Commissioner of the State of California.  The surety company shall be listed 

in the latest Federal Register of Acceptable Sureties of the United States Treasury Department.  The scope of the bonds or 

the forms thereof shall in no way affect or alter the liabilities of the Contractor to the District.  The bonds to be utilized shall 

be the form of bonds included in the Contract Documents, and shall be satisfactory to the Engineer and the District. 

 

Section 1-03.08B  Performance Bond - The Contractor shall furnish a bond in the amount of 100 percent of the Contract 

price as security for the faithful performance of the work.  Such bonds shall remain in force throughout the period of 730 

days after final acceptance of the work to cover any defects in workmanship, materials, or equipment which develop in that 

time. 

 

Section 1-03.08C  Payment Bond - The Contractor shall furnish a bond in the amount of 100 percent of the contract price 

as security for the faithful payment and satisfaction of all persons furnishing materials and performing labor on the work.  

Such bonds shall remain in force throughout the period of 730 days after final acceptance of the work to cover in secure 

payment of the claims of laborer, mechanics, or material persons employed on the work under Contract which develop in 

that time.  The scope of the bonds or the forms thereof shall in no way affect or alter the liabilities of the contractor to the 

District.  The bonds to be utilized shall be the form of bonds included in the Contract Documents, and shall be satisfactory 

to the Engineer and the District. 

 

Section 1-03.08D  Maintenance Bond - The Contractor shall furnish a bond in the amount of 50% of the contract 

priced as security for any and all maintenance expenses incurred during a period of 730 days after final acceptance 

of the work to cover the costs of any repair of any defective performance under the contract.  The scope fo said bond 

and the form thereof shall not in any way diminish or alter the obligation of the Contractor for work performed under 

the contract.  The bond furnished shall be from an admitted surety in the State of California and acceptable to the 

District Engineer. 

 

Section 1-03.09  Insurance 

Section 1-03.09A  General - All Contractors employed by the District shall maintain in full force and effect at all times while 

working on District facilities, the following minimum insurance coverage and shall provide the District proof of insurance on 

forms approved by the District prior to commencing work. 
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Section 1-03.09B  Coverage - Coverage for commercial general liability and automobile liability insurance shall be at 

least as broad as the following: 

1. General Liability - Insurance Services Office Commercial General Liability coverage (Occurrence Form 

CG 0001) 

2. Automobile Liability - Insurance Services Office Form Number CA 0001 (ed. 1/87) covering Automobile 

Liability, Code 1 (any auto) 

 

Section 1-03.09C  Limits - The Contractor shall maintain limits no less than the following: 

1. General Liability - Two million dollars ($2,000,000) each claim, four million dollars ($4,000,000) 

aggregate per occurrence for bodily injury, personal injury and property damage.  If Commercial 

General Liability Insurance or other form with a general aggregate limit is used, either the general 

aggregate limit shall apply separately to this project/location or the general aggregate limit shall be 

twice the required occurrence limit 

2. Automobile Liability - Two million dollars $2,000,000) each claim, four million dollars per 

($4,000,000) aggregate per occurrence for bodily injury and property damage combined single limit. 

 

Section 1-03.09D  Required Provisions - The general liability and automobile liability policies are to contain, or be 

endorsed to contain the following provisions: 

1. District to be Covered -The District, its officers, officials, employees, agents and volunteers are 

to be covered as insureds as respects:  liability arising out of activities performed by or on behalf 

of the Contractors, products and completed operations of the Contractor; premises owned, 

occupied or used by the Contractor; or  automobiles owned, leased, hired or borrowed by the 

Contractor.  The coverage shall contain no special limitations on the scope of protection afforded 

to the District, its officers, officials, employees, agents or volunteers. 

2. Contractor=s Insurance to be Primary  - For any claims related to this project, the Contractor's 

insurance shall be primary insurance as respects the District, its officers, officials, employees, 

agents or volunteers.  Any insurance or self-insurance maintained by the District, its officers, 

officials, employees, agents or volunteers shall be excess of the Contractor's insurance and shall 

not contribute with it. 

3. Coverage Unaffected by Failure to Comply - Any failure to comply with reporting or other 

provisions of the policies including breaches of warranties shall not affect coverage provided to 

the District, its officers, officials, employees, agents or volunteers. 

4. Coverage Applies Separately - The contractor's insurance shall apply separately to each 
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insured against whom claim is made or suit is brought, except with respect to the limits of the 

insurer's liability. 

5. Notice Prior to Suspension of Coverage - Each insurance policy required by this clause shall 

be endorsed to state that coverage shall not be suspended, voided, canceled by either party, 

reduced in coverage or in limits except after thirty (30) days prior written notice by certified mail, 

return receipt requested has been given to the District. 

Such liability insurance shall indemnify the Contractor and his subcontractors against loss from liability imposed by law 

upon, or assumed under contract by, the Contractor or his subcontractors for damages on account of such bodily injury 

(including death), property damage and completed operations and products liability.  Such insurance shall be provided on 

a policy form written by underwriters through an agency satisfactory to the District, which includes a cross-liability clause, 

and covers public liability and property damage, operations, owned and not owned vehicles and equipment, Contractors' 

protective coverage, blanket contractual liability and completed operations liability.  Such liability insurance shall include 

earthquake, flooding, explosion, collapse, underground excavation and removal of lateral support.  The District, its 

officers, officials, employees, agents and volunteers shall be named as additional primary insured on any such policies.  

Additional insured certificate ISO-CG 2010 and certificate of insurance, shall be provided to the District. 

 

Section 1-03.09E Deductibles and Self-Insured Retentions - Any deductible or self-insured retention must be declared 

to and approved by the District.  At the option of the District, either the insurer shall reduce or eliminate such deductibles 

or self-insured retentions as respects the District, its officers, officials, employees, agents and volunteers; or the 

contractor shall procure a bond guaranteeing payment of losses and related investigations, claim administration and 

defense expenses. 

 

Section 1-03.09F Acceptability of Insurers - Insurance is to be placed with insurers having a current A.M. Best's rating 

of no less that A:VIII or equivalent. 

 

Section 1-03.09G  Worker=s Compensation Insurance - The Contractor and all subcontractors shall cover or insure 

under the applicable laws relating to worker=s compensation or employer=s liability insurance, all of their employees 

working on or about the construction site, regardless of whether such coverage or insurance is mandatory or merely 

elective under the law, and the Contractor shall defend, protect and save harmless the District, its officers, agents, 

servants and employees from and against all claims, suits, and actions arising from any failure of the Contractor or any 

subcontractor to maintain such insurance. 

Before beginning work, Contractor shall furnish to the District satisfactory proof that he has taken out for the 

period covered by the work under the Contract, full compensation insurance for all persons employed directly by him or 
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through subcontractors in carrying out the work contemplated under the Contract, all in accordance with the A Worker=s 

Compensation and Insurance Act,@  Division IV of the Labor code of the State of California, and any Acts amendatory 

thereof. 

The contractor shall provide employer's liability insurance in the amount of, at least, two million dollars 

($2,000,000) per accident for bodily injury and disease.  The contractor shall provide the District with a certificate of 

Workers' Compensation and Employer's liability insurance coverage. 

 

Section 1-03.09H  Builder's Risk Insurance - The Contractor shall provide and maintain Builder's Risk Insurance 

covering all risks of direct physical loss, damage or destruction to the work in the amount specified in the General 

Conditions, to insure against such losses until final acceptance of the work by the District.  Such insurance shall include 

earthquake, explosion, collapse, underground excavation and removal of lateral support.  The District shall be named as 

an additional primary insured on any such policy.  The making of progress payments to the Contractor shall not be 

construed as creating an insurable interest by or for the District or be construed as relieving the Contractor or his 

subcontractors of responsibility for loss from any direct physical loss, damage or destruction occurring prior to final 

acceptance of the work by the District. 

The insurer shall waive all rights of subrogation against the District.  The contractor shall provide the District with 

a certificate of insurance for Builder's Risk insurance coverage and evidence of waiver of rights of subrogation against the 

District. 

 

Section 1-03.09I  Evidences and Cancellation of Insurance - Prior to execution of the contract, the Contractor shall file 

with the District evidence of insurance from an insurer or insurers certifying to the coverage of all insurance required 

herein. Such evidence shall include the ISO-CG 2010 signed by the insurers' representative and certificate of insurance.  

All evidence of insurance shall be certified by a properly authorized officer, agent, or qualified representative of the 

insurer and shall certify the names of the insured, any additional primary insurers, where appropriate, the type and 

amount of the insurance,  the location and operations to which the insurance applies, the expiration date, and that the 

insurer will give, by registered mail, written notice to the District at least thirty (30) days prior to the effective date of any 

cancellation, lapse or material change in the policy. 

The Contractor shall, upon demand of the District, deliver to the District all such policy or policies of insurance 

and the receipts for payment of premiums thereon; and should the Contractor neglect to obtain and maintain in force any 

such insurance or deliver such policy or policies and receipts to the District, then it shall be lawful for the District to obtain 

and maintain such insurance, and the Contractor hereby appoints the District his true and lawful attorney-in-fact to do all 

things necessary for this purpose.  All money paid by the District for insurance premiums under the provisions of this 

article shall be charged to the Contractor. 
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Section 1-03.10  Contract Time 

Time shall be the essence of the Contract.  The District, however, may grant extensions of time to the extent it 

finds those requests reasonable and justified, as long as the delay is due solely to causes beyond the control of the 

Contractor, as provided in Section 1-07.05, “Extension of Time” of these Standard Specifications. 

Upon initial commencement of work, the Contractor shall provide adequate labor, tools, materials, and 

equipment, and work shall be done as vigorously and as continuously as conditions permit and always in accordance with 

a schedule that will ensure completion within the specified time limit, due allowance being made for possible unfavorable 

conditions, interference, breakdowns, and other causes of delay. 

If, in the judgment of the Engineer, insufficient forces are being employed, or inadequate equipment and/or 

methods are used, or if progress is for any reason unduly delayed, he may instruct the Contractor in writing to increase 

his forces or equipment, or adopt improved methods to expedite the work, and the Contractor shall heed and follow such 

instructions however, conformity to the Engineer’s instructions shall not relieve the Contractor of his responsibilities under 

the Contract. 

 

Section 1-03.11  Notice to Proceed 

Written Notice to Proceed will be given within 10 days after the Contract has been executed by both parties and 

the contract bonds and all required evidences of insurance have been filed with and approved by the District.  The 

Contractor shall not commence work prior to the date shown on that Notice to Proceed as the effective date and any work 

so performed shall be at the Contractor=s risk and the District will not be obligated to pay for any such work until said 

effective date and then only for such work as meets in all respects the requirements of the Contract Documents.  The 

District will not be obligated to perform any inspection or testing related to the Contract Documents prior to the effective 

date and the Contractor shall expose said work for inspection and remove any and all work otherwise not in conformance 

with the Contract Documents. 

The Notice to Proceed may be delayed or may specify a date due to the need for utility relocation or other work 

to be completed prior to commencing work on the Contract.  Insofar as possible, said delay will be noted in the Contract 

Documents however, the District will have no obligation to inform the Contractor prior to the execution of the Contract of 

any delays beyond the control of the District to which the District is not privy at the time of preparing the Contract 

Documents.  The Contractor=s proposal will be assumed to include sufficient allowance for any and all delays in the 

issuance of the Notice to Proceed that may be provided for in the Contract Documents or that the District may advise the 

Contractor of prior to issuance of the Notice to Proceed. 

The Contractor shall commence work within 10 calendar days of receipt of the Notice to Proceed, or such other 

date as may be fixed by the Notice to Proceed, which date shall establish the initial date for the calculation of the 
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Contract Time of Completion.  The Contractor shall provide the Engineer written notice of commencing work 2 working 

days in advance, noting when and where he will actually commence work on the project. 

 

Section 1-03.12  Taxes 

Contract unit or lump sum prices shall include allowance for all federal, state and local taxes. 

 

Section 1-03.13  Proposal Item Price 

The contract unit or lump sum price shall include everything necessary for the completion of construction and 

fulfillment of the Contract including but not limited to furnishing all materials, equipment, tools, plant and other facilities 

and all management, superintendence, labor and services. 

In the event of a difference between a price quoted in words and a price quoted in figures for the same 

quotation, the words shall be considered the amount bid. 

In the event of a difference between a unit price and an extended amount quoted for a proposal item, the unit 

price and extended amount calculated there from shall be considered the amount bid. 

 

Section 1-03.14  Damages for Delay (Liquidated Damages) 

Damages for avoidable delay shall be in the amount per calendar or working day provided for in Section 1-08.11 

“Assessment of Damages for Delay (Liquidated Damages)” of these Standard Specifications or as provided for in 

Contract Documents. 

Permitting the Contractor to continue and finish work or any part thereof after the expiration of the Contract Time 

of Completion or the adjusted Contract Time of Completion, as appropriate, shall in no way act as a waiver on the District 

or any of the District=s rights under the Contract. 

Payment of liquidated damages shall not release the Contractor from obligations with respect to the fulfillment of 

the entire Contract, nor shall the payment of such liquidated damages constitute a waiver of the District=s right to collect 

any additional damages which may be sustained by the failure of the Contractor to carry out the terms of the Contract, it 

being the intent of the parties that said liquidated damages be full and complete failure of the Contractor to complete the 

work on time. 

 

Section 1-03.15  Suspension of Work 

Section 1-03.15A  Suspension of Work by the District - The Contractor shall suspend work on the project wholly or in 

part as directed by the District for good and sufficient reason.  In the event of such suspension, the District will, except in 

emergency, and except as hereinafter provided, give Contractor 3 working days written notice and work shall be resumed 

within 5 working days of receipt of notice by the District to resume work. 
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District will allow the Contractor an extension in Contract Time of Completion commensurate with the total period 

of temporary suspension, and will reimburse the Contractor for necessary rental of unused equipment, services of 

watchpersons, and other unavoidable expenses accruing by reason of the suspension without fault of the Contractor.  

The Contractor shall not be entitled to damages, intangible or overhead expenses, or anticipated profits arising from such 

temporary suspension.  All reimbursement so requested by the Contractor shall be considered as force account work in 

accordance with Section 1-08.09, “Work on Time and Material Basis” of these Standard Specifications. 

 

Section 1-03.15B  Suspension of Work by the Engineer - Upon written direction of the Engineer, the Contractor shall 

immediately suspend work on the project, in whole or in part, pursuant to Section 1-06.02, “Authority of the Engineer” and 

Section 1-06.03, “Inspection of Construction” of these Standard Specifications due to : 1) failure to correct unsafe 

conditions for working personnel, the general public, or the District=s employees and agents; 2) failure to carry out 

provisions of the Contract Documents; 3) failure to carry out lawful orders or directives; and 4)for failure to provide access 

to public officials pursuant to Section 1-06.25, “Access by Federal, State, and Local Government Officials” of these 

Standard Specifications.  Said suspension of work by the Engineer shall be for such periods of time as the Engineer may 

deem necessary due to conditions considered unsuitable for the performance of the work or for any reason deemed to be 

in the public interest. 

The Contractor shall bear all costs associated with said temporary suspension except as directed by the 

Engineer.  No consideration will be given for compensation or extension of Contract Time of Completion unless 

specifically included in the Engineer=s written direction to suspend work. 

 

Section 1-03.15C  Voluntary Suspension of Work by the Contractor - The Contractor shall prosecute his work in a 

continuous and uninterrupted manner to completion except as provided for in these Standard Specifications.  The 

Contractor shall not voluntarily suspend his work without the prior written approval of the Engineer.  Voluntary suspension 

of work shall not be considered sufficient cause for an extension of time or additional compensation.  The Contractor shall 

provide written notice to the Engineer a minimum of two working days prior to recommencing work on the project. 

Suspension of work due to weather or other site conditions, as provided for in Section 1-07.05, “Extension of 

Time” of these Standard Specifications may not require an order of suspension by the Engineer. 

 

Section 1-03.15D  Responsibility of the Contractor during Suspension of Work - Except as provided for in these 

Standard Specifications, the Contract Documents, or the direction of the Engineer, voluntary or involuntary suspension of 

work, whether or not directed or approved by the Engineer, will not be sufficient cause for claims for damages, idle 

equipment, labor, an extension of time, or extra compensation. 

At the commencement of and throughout the period of suspension, the Contractor shall be responsible for the 
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care of the work performed and take every precaution necessary for the protection of work performed, the public safety 

and well being, and the District interest.  This shall include but not be limited to, installing and maintaining all traffic 

controls, trench shoring, watchpersons, barricades, and protective devices as if the work were proceeding continuously 

and uninterrupted.  The Contractor shall be responsible for all costs associated with the protection herein required.  If, in 

the opinion of the engineer, the Contractor has not or cannot provide such protection, the District may take such action as 

deemed necessary to ensure said protection and the costs associated therewith will be charged against the Contractor. 

 

Section 1-03.15E  Resumption of Work Following Suspension - In all cases of suspension of work, resumption of 

work shall only commence upon the written direction of the District or the Engineer. The Contractor shall promptly resume 

work following such notice including but not limited to, clearing the site of obstructions and debris, removing protective 

measures, and mobilization to actually resume the work. 

 

 

SECTION 1-04  LEGAL RELATIONS AND RESPONSIBILITY 

Section 1-04.01  Compliance with Laws and Regulations 

The Contractor shall keep himself fully informed of all existing and future laws, regulations, ordinances, and 

policies of the United States of America, the State of California and Local Agencies of jurisdiction which in any manner 

affect those persons or firms engaged or employed in the work, the materials and equipment used in the work, or which 

affect in any way the conduct of the work and of all such orders or decrees of bodies or tribunals having jurisdiction over 

the work.  If any discrepancy or inconsistency is discovered in the Contract Documents, including any changes thereto 

made in accordance with these Standard Specifications in relation to any law, regulation, ordinance, order, or decree, the 

Contractor shall forthwith report the same to the Engineer in writing.  He shall at all times observe and comply with, all 

such existing and future laws, regulations, ordinances, and policies.  The Contractor shall protect and indemnify the 

District and all the District=s officers, agents, and servants against any claim or liability arising from or based upon the 

violation of any such law, regulation, ordinance, or policy, whether by the Contractor, his employees, surety, 

subcontractors, or agents. 

 

Section 1-04.02  Successor's Obligation 

All grants, covenants, provisions and claims, rights, powers, privileges, and liabilities contained in the Contract 

Documents shall be read and held as made by and with and granted to and imposed upon the Contractor and the District 

and their respective heirs, executors, administrators, successors and assigns. 
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Section 1-04.03  Assumption of Risks 

Until completion of all work under and implied by the Contract and acceptance by the District, the work shall be 

under the Contractor’s responsible care and charge.  The Contractor shall rebuild, restore, repair, and make good all 

injuries, damages, reconstructions, and repairs, occasioned or rendered necessary, by causes of any nature whatsoever, 

to any and all portions of the work and adjacent properties, excepting as otherwise stipulated herein. 

 

Section 1-04.04  Responsibility of the Contractor 

The Contractor shall do all work and furnish all labor, tools, equipment, and machines necessary for the 

performance and completion of the project in accordance with the Contract Documents within the specified time. 

Material and construction details of all plants, forms, shoring, falsework, and other structures built by the 

Contractor incidental to the performance of his work on the project but not a part of the permanent project, shall meet the 

approval of the Engineer however, such approval shall not relieve the Contractor from responsibility for their safety and 

sufficiency. 

The Contractor shall assume responsibility for properly safeguarding all equipment, materials, and work against 

loss, damage, malicious mischief, or tampering by unauthorized persons until acceptance of the work by the District.  

Locked and covered storage or continuous surveillance by a watchman shall be provided as necessary to accomplish this 

purpose. 

The Contractor shall assume responsibility for assuring that all materials and equipment incorporated in the work 

shall be new and of current manufacture.  The Engineer may request the Contractor to furnish manufacturer’s certificates 

to this effect.  All packaged manufactured products for use on the work shall be delivered to the work site in their original, 

unopened packages, bearing thereon the manufacturer’s name and the brand name of the product.  Wherever any 

product or mater is selected to be used on the work, all such products or materials shall be of the same brand and 

manufacture throughout the work. 

The approval of the Engineer shall only be for the purposes of ensuring compatibility with the intent of the 

project and the District shall not be liable or responsible for any accident, loss, damage, or injury to the work or persons 

engaged in the performance of work under the Contract or to the general public affected thereby. 

The Contractor shall assume responsibility for the work and bear all losses and damages directly or indirectly 

resulting to the Contractor, the District, or to others on account of the character or performance of the work, unforeseen 

difficulties, accidents, or any other cause whatsoever.  The Contractor shall assume the defense of, indemnify and save 

harmless the District, its officers, employees, and agents from all claims, liability, loss, damage, and injury of every kind, 

nature, and description, directly or indirectly resulting from activities in the performance of the Contract, the ownership, 

maintenance, or use of motor vehicles, including construction equipment, in connection therewith, or the acts, omissions, 

operations, or conduct of the Contractor, his employees, or subcontractors under the Contractor in any way arising out of 
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the Contract, irrespective of whether the fault is the basis of the liability or claim, and irrespective of whether any act, 

omission, or conduct of the District connected with the Contract is a condition or contributory cause of the claimed liability, 

loss, damage, or injury and irrespective of whether act, omission, or conduct of the Contractor or subcontractor is merely 

a condition rather than a cause of the claim, liability, loss, damage, or injury. 

The Contractor shall not be responsible for nor be required to defend or indemnify the District relative to claims 

for damage or damages resulting solely from acts or omissions of the District, its officers, employees, or agents. 

 

Section 1-04.05  Protection of the District Against Patent Claims 

All fees, royalties, or claims for any patented invention, article, or method that may be used upon or in any 

manner connected with the work under the Contract shall be included in the bid price for the work and the Contractor and 

his sureties shall hold the District, together with all of the District’s officers, employees, agents, and servants, harmless 

against any and all demands made for such fees or claims brought or made by the holder of any invention or patent, and 

before final payment is made on account of the Contract, the Contractor shall, if requested by the Engineer, furnish 

acceptable proof of a proper release from all such fees or claims. 

Should the Contractor, his agents, servants, or employees, or any of them, be enjoined from furnishing or using 

any invention, article, material, or appliance supplied or required to be supplied or used under the Contract, the 

Contractor shall promptly substitute other articles, materials, or appliances, in lieu thereof, of equivalent efficiency, 

quality, finish, suitability, and market value and satisfactory to the Engineer.  Or, in the event that the Engineer elects, in 

lieu of such substitution, to have supplied, and to retain and use, any such invention, article, material , or appliance, as 

may by the Contract be required to be supplied, in that event the Contractor shall pay such royalties and secure such 

valid licenses as may be requisite and necessary for the District, the District=s officers, employees, agents, and servants, 

or any of them to use such article, material, or appliance without being disturbed or in any way interfered with by any 

proceeding in law or equity on account thereof. 

Should the Contractor neglect or refuse to make the substitution promptly, or to pay such royalties and secure 

such licenses as may be necessary, then in that event the Engineer shall have the right to make such substitution, or the 

District may pay such royalties and secure such licenses and charge the cost thereof against any money due the 

Contractor from the District or recover the amount thereof from him or his sureties notwithstanding final payment under 

the Contract may have been made. 

 

Section 1-04.06  Attorney's Fees 

In the event of any litigation or other adversary proceedings between the District and the Contractor arising out 

of the interpretation or performance of the contract, the prevailing party shall be entitled to recover costs of suit and his 

reasonable attorneys fees to be fixed by the court, arbitrator or other mediator. 
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Section 1-04.07  Maintenance of Traffic 

Throughout the performance of the work or in connection with the Contract, the Contractor shall construct and 

adequately maintain suitable and safe crossings over trenches and detours as are necessary, to care for public and 

private traffic, and to permit ingress and egress from public ways and private dwellings.  Material excavated from 

trenching operations shall be compactly deposited along the sides of the trench in such a manner as to give as little 

inconvenience as possible to the traveling public and adjoining property owners or disposed of in accordance with 2-03, 

“Clearing and Grubbing” of these Standard Specifications. 

The Contractor shall keep the roadways clear to a sufficient width or provide such controls and flaggers as are 

necessary to maintain two-way traffic on all roads and access to adjacent properties at all times. 

The Contractor shall cooperate with local authorities relative to handling traffic through the area and shall make 

his own arrangements relative to keeping the working area clear of parked vehicles. 

The full width of the traveled ways shall be open for use by public traffic on Saturdays,. Sundays, and 

designated holidays and after 5:00 p.m. when construction operations are actively in progress on working days. 

 

Section 1-04.08  Public Safety and Convenience 

The Contractor shall conduct the project with proper regard for the safety and convenience of the public.  When 

the project involves the use of public ways, the Contractor shall provide flaggers when directed by the Engineer and 

install and maintain means of free access to fire hydrants, fire stations, public agencies and schools, service stations, 

warehouses, stores, houses, garages, and other property. 

Private residential driveways shall only be closed with the approval of the Engineer and this approval shall be 

contingent upon the written approval of the affected property owner and, as appropriate, tenant.  Closures of short 

duration may be permitted, provided that the property tenant has been personally notified of the closure and the 

Contractor has made provisions for temporary access by the tenant.  The Contractor shall not interfere with the operation 

of public transit vehicles, school buses, and emergency vehicles nor shall he obstruct or interfere with travel over any 

public or private street, sidewalk, or other access way without the express written approval of the Engineer, said approval 

being contingent upon the written consent of the affected agencies and property owners. 

The Contractor shall provide for the reasonable access to or through the work site and adjacent properties for 

emergency vehicles including but not limited to fire, police, and ambulance agencies or services. 

All trenches shall be provided with adequate barricades and at night said barricades shall be lighted.  All traffic 

control measures, including but not limited to flaggers, barricades, lights, and signs shall be in accordance with Section 2-

05, “Traffic Control” of these Standard Specifications and Section 12, "Construction Area Traffic Controls" of the State 

Standard Specifications and all regulations of local agencies.  The Contractor shall maintain such provisions for the public 
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safety in good working order at all times and shall promptly repair or replace any such equipment found to be inadequate 

or inoperative. 

None but skilled workers shall be employed for tasks requiring special qualifications.  When required in writing 

by the Engineer, the Contractor or any subcontractor shall discharge any person who is, in the opinion of the Engineer, 

incompetent, disorderly or otherwise poses a threat to public health or well being.  Such notification or the possibility of 

such notification does not in any way relieve the Contractor from responsibility for assuring that the project work is 

conducted with proper regard for the safety and convenience of the public. The Contractor or subcontractor shall not 

again employee such discharged person on the work except with the consent of the Engineer.  Such discharge shall not 

be the basis of any claim for damages against the District or any of its agents. 

Additionally, the Contractor shall provide such additional protective measures as directed by the Engineer, local 

government agencies, and law enforcement agencies. 

The Contractor shall be liable for the sufficiency and adequacy of all measures to protect the public at all times.  

The observation of directions from the Engineer and other governmental authorities shall not relieve the Contractor from 

his responsibility or liability for accidents to workmen or damage or injury to persons or property. 

 

Section 1-04.09  Industrial Safety Orders 

The Contractor shall execute and maintain his work so as to avoid injury or damage to any person or property.  

The Contractor shall comply with the requirements of the Contract Documents relating to safety measures applicable in 

particular operations or kinds of work. 

In carrying out his work, the Contractor shall at all times, exercise all necessary precautions for the safety of 

employees appropriate to the nature of the work and the conditions under which the work is to be performed, and in 

compliance with all federal, state, and local statutory requirements including State of California Division of Industrial 

Safety and Federal Office of Safety and Health Administration including but not limited to, those spaces identified in the 

Contract Documents as Permit-Required Confined Spaces. 

Additionally, the Contractor shall post at prominent places on the work site 911 emergency reminder notices.  

Such reminders may be decals affixed to equipment, vehicles, shop and office structures, and bulletin boards. 

 

Section 1-04.10  Contractor Permits and Licenses 

The Contractor shall acquire, pay for, and possess such Federal, State, and local licenses as are required by 

law, including but not limited to a Contractor’s license, business license, commercial vehicle operator=s license, building 

permits, and other such licenses and permits as are pertinent to the work and required to be acquired by the Contractor 

by the Contract Documents.  The Contractor shall maintain said licenses and permits in full force and effect throughout 

the life of the Contract and shall post or otherwise display them on the job site as required.  The Contractor shall bear full 
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responsibility for acquiring, maintaining and paying all costs for such permits and licenses and shall include the costs 

therefore in the price bid for the work and no additional compensation will be allowed therefore. 

 

Section 1-04.11  Trade Names and Approved Substitutions 

Where materials or processes are identified by a manufacturer's name, model number, or other specific 

identifying information it is for the purpose of identifying the level of performance or function of that material.  The specific 

model(s) noted have been reviewed by the Engineer and found to satisfy the relevant criteria of performance, quality, 

function, or other criteria for the material or process so specified.  It shall be assumed that the words " ...or approved 

substitute" are appended to said identification whether or not they so appear.  In order for a material to be considered as 

an approved substitute, a request for substitution consideration shall be submitted to the Engineer for review in 

conformance with Section 1-05.04, "Shop Drawings" of these Standard Specifications. 

It shall be the Contractor's responsibility to demonstrate to the Engineer's satisfaction that the requested 

substitution meets all criteria for the material specified.  The Engineer's opinion regarding the acceptability of the 

proposed substitution shall be considered final. 

Due to the requirements of system operation and performance and in the interest of reliability, cost savings, or 

compatibility with other materials or processes, some materials or processes will be identified for which no substitution 

will be considered,  Materials for which no substitute will be considered will be so noted within these Standard 

Specifications and the Project Special Provisions. 

The use of substituted material will not be permitted without the prior written approval of the Engineer.  

Unauthorized substitute material used shall be subject to immediate removal upon direction from the Engineer and no 

related work will be considered as acceptable and reimbursable until rectified to the satisfaction of the Engineer 

 

Section 1-04.12  Payment for Labor and Materials 

The Contractor shall pay and cause his subcontractors to pay all account for labor including worker’s 

compensation premiums, state unemployment, and Federal Social Security payments and all other wage and salary 

deductions required by law, services and materials used by him and his subcontractors during the fulfillment of the 

Contract as and when such accounts become due and payable, and shall furnish the District with proof of payment of 

such accounts in such form and as often as the District may request.  Should payment of such accounts not be made 

when and as they become due, the District shall be at liberty to pay the same, and all money so paid by the District shall 

be charged to the Contractor. 

 

Section 1-04.13  Waiver of Rights by the District 

No action or want of action on the part of the District at any time to exercise any right or remedies conferred 
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upon it under the Contract shall be deemed to be a waiver on the part of the District of any of its rights or remedies. 

 

Section 1-04.14  Charges to the Contractor 

Everything charged to the Contractor, under the terms of the Contract, shall be paid by the Contractor to the 

District, on demand, and may be recovered by the District from the Contractor or his surety.  All such charges will be first 

deducted from monies owed the Contractor and thereafter will be charged directly to the Contractor for payment. 

 

Section 1-04.15  Wages Of Employees 

The Contractor and each subcontractor engaged in the work shall pay each employee an amount not less than 

the prevailing wage rate established for each trade or occupation listed, regardless of any contractual relationship which 

may be alleged to exist between the Contractor or any subcontractor and such employees.  Any employee whose type of 

work is not covered by any of the classified wage rates shall be paid not less than the rate of wage listed for the 

classification which most nearly corresponds to the type of work to be performed.  Prevailing wage rates can be obtained 

from the California Department of Industrial Relations, San Francisco Office. 

 

Section 1-04.16  Equal Employment Opportunity 

During the performance of the Contract, the Contractor agrees as follows: 

 

Section 1-04.16A Non-Discrimination and Affirmative Action - The Contractor will not discriminate against any 

employee or applicant for employment because of sex, race, creed, color, or national origin.  The Contractor will take 

affirmative action to insure that applicants are employed, and that employees are treated during employment, without 

regard to their sex, race, creed, color or national origin.  Such action shall include, but not be limited to, the following: 

employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or 

other forms of compensation; and selection for training, including apprenticeship.  The Contractor agrees to post in 

conspicuous places, available to employees and applicants for employment, notices (to be provided by Contractor) 

setting forth the provisions of this non-discrimination clause. 

 

Section 1-04.16B Solicitations for Employment - The Contractor will, in all solicitations or advertisements for 

employees placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for 

employment without regard to sex, race, creed, color, or national origin. 

 

Section 1-04.17  Joint Venture Contractor 

In the event the Contractor is a joint venture of two or more contractors, all grants, covenants, provisos and 
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claims, rights, powers, privileges and liabilities of the Contract shall be construed and held to be several as well as joint; 

any notice, order, direction, request or other communication required to be or that may be given by the District or the 

Engineer to the Contractor under this agreement shall be well and sufficiently given to all persons being the Contractor if 

given to any one or more of such persons; any notice, request or other communication given by any one of such persons 

to the District or the Engineer under this agreement shall be deemed to have been given by and shall bind all persons 

being the Contractor. 

 

Section 1-04.18  Maintenance 

Upon receipt of written direction from the Engineer, the Contractor shall make all necessary repairs and 

replacements to remedy, in a manner satisfactory to the Engineer and at no cost to the District, any and all defects, 

breaks, or failures of the work occurring within two (2) years following the date of acceptance by the District of the work 

due to: 1) faulty or inadequate materials or workmanship; and, 2) damage or disturbances to other improvements under, 

within, or adjacent to the work, whether or not caused by settling, washing, or slipping, when such damage or disturbance 

is caused, in whole or in part, from activities of the Contractor in performing his duties and obligations under the Contract. 

When such defects or damage occur, within the time period herein described, in any part of the surface or 

subsurface improvements done under the Contract, or in any adjacent surface or subsurface improvements not included 

in the work done under the contract, the Contractor shall repair or replace the same and the 2 year maintenance period 

shall, with respect to such required repair, be extended two (2) years from the date of completion of such repair. 

If the Contractor, after notification, fails within 10 days to proceed to comply with the terms of this section, the 

District may have the defects corrected, and the Contractor or his surety shall be liable for all expense incurred, provided 

however, that in the case of an emergency where in the opinion of the Engineer, delay could cause serious loss or 

damage, repairs may be made without notice being given to the Contractor and the Contractor or his surety shall bear the 

cost thereof. 

 

Section 1-04.19  Assignment of Contract 

The Contract shall not be assigned in whole or in part without the written consent of the District. 

 

Section 1-04.20  Labor Code Requirements 

The Contractor shall be subject to all provisions of Section 7-1.01A, “Labor Code Requirements” of the State 

Standard Specifications as may apply to the work. 
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SECTION 1-05  SCOPE OF WORK 

Section 1-05.01  Plans and Specifications 

Plans, Specifications, and other Contract Documents shall govern the Contractor's work.  Anything mentioned in 

the specifications and not shown on the plans and detailed drawings, or shown on the plans and detailed drawings and 

not mentioned in the specifications, shall be of like effect as shown or mentioned in both. 

 

Section 1-05.02  Contract Documents 

The Contract Documents, in order of precedence, consist of the following.  Primary Contract Documents will 

control the Contractor and secondary contract documents are those documents required by, supplemental to, or 

referenced in the Primary Contract Documents. 

Primary Contract Documents
 

1. Agreement; 
2. Proposal; 
3. All permits from outside agencies required by law; 
4. Project Special Provisions; 
5. Project Plans; 
6. Standard Specifications and Standard Plans of the District; 
7. Contract Change Orders; and 
8. All addenda. 

Secondary Contract Documents
 

1. Notice Inviting Sealed Proposals; 
2. Information to Bidders; 
3. Bidder's Statement of Financial Responsibility; 
4. Designation of Subcontractors; 
5. Bidder's Bond; 
6. Bond of Faithful Performance; 
7. Payment Bond; 
8. Maintenance Bond; 
9. Standard Specifications and Standard Plans of the California Department of Transportation; 
10. Standard Specifications and Standard Plans of the County of Jurisdiction; 
11. Standard Specifications and Standard Plans of the City of Jurisdiction; 
12. Labor Surcharge and Equipment Rental Rates and the General Prevailing Wage Rates as Determined 

by the California Department of Transportation Division of Construction (all as referenced herein); and 
13. Prevailing Wage Rates. 

 
Contract Change Orders, supplemental agreements, and approved revisions to plans and specifications will take 

precedence over conflicting portions of the Contract Documents listed above. 

The Contractor shall thoroughly examine and be familiar with legal and procedural documents, general 

conditions, specifications, and addenda (if any).  The submission of a proposal shall constitute an acknowledgment upon 

which the District may rely that the bidder has thoroughly examined and is familiar with the Contract Documents.  The 
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failure or neglect of a Contractor to receive or examine any of the Contract Documents shall in no way relieve him from 

any obligation with respect to his proposal or the Contract.  No claim for additional compensation will be allowed which is 

based upon a lack of knowledge of any Contract Documents. 

The Contractor shall have at hand on the work site at least one copy of the Contract Documents, these Standard 

Specifications, copies of all permits, and any referenced standards immediately pertinent to the work for each crew 

engaged. 

 

Section 1-05.03  Reference Standards 

These Standard Specifications and the Contract Documents may reference the Standard Specifications of any 

agency or the referenced standards of any professional, manufacturing or trade organization.  Said standards shall be the 

latest edition thereof unless a specific edition is referenced.  The effective date of the latest edition shall be the date an 

agreement is approved by the District or the date upon which work shall commence, whichever is the later.  Said 

referenced specifications and standards shall be considered as part of the Contract Documents and be binding upon all 

work to the extent specified.  All persons, firms and agencies performing work in or on District=s facilities shall be 

obligated to be familiar with and conform to those standards and specifications. 

 

Section 1-05.04  Shop Drawings 

The plans furnished with the Contract Documents will show details necessary to comprehensively indicate the 

work proposed and the results that are intended to be accomplished.  The Contractor shall supply and bear the cost of 

any shop drawings required in connection with the prosecution or construction of any part of such work. 

The Contractor shall furnish the specified number of copies of all layout, detail, shop, and working drawings 

requested by the District.  The shop drawings shall be of sufficient size and scale to clearly show the details of work 

addressed by the drawings.  Unless otherwise directed, all shop drawing sheets required for construction shall be of the 

same size as the project plans.  Additional shop drawings, including but not limited to catalog cuts, manufacturer's 

specifications, test results, and certificates of compliance, may be of any size that provides sufficient clarity for the 

purpose of the submitted document.  All shop drawings shall be submitted in accordance with Section 1-07.10, 

"Submittals" of these Standard Specifications. 

Approval by the District of the Contractor's shop drawings is a general approval relating only to the compliance 

with the intent of the Contract Documents, and shall not constitute a waiver of errors, misfits, discrepancies, or omissions. 

No materials shall be delivered or work performed related to the shop drawings prior to the written approval of the District. 

Upon written approval of Shop Drawings required by the Contract Documents or as directed by the District by Contract 

Change Order, said Shop Drawings shall be considered included in and a part of the Contract Documents and shall carry 

the same weight and import as all other elements of the Contract Documents.  The Contractor shall be bound to comply 
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with all requirements of the Shop Drawings in the performance of work under the contract.  Except as specifically stated 

in the Contract Documents, the Shop Drawings shall not supersede any element of any Standard Specifications or the 

Contract Documents. 

 

Section 1-05.05  Changes in the Work 

The District reserves the right to make such alterations, deviations, additions, or deletions from the plans and 

specifications for the Contract, including the right to increase or decrease the quantity or portion of the work or to delete 

any item or portion of the work, as deemed by the District to be necessary or advisable and to require such extra work as 

may be determined by the District to be required for the proper completion or construction of the whole work 

contemplated. 

Any such changes will be set forth in a Contract Change Order which will specify, in addition to the work to be 

done in connection with the change made, adjustment of Contract Time of Completion, if any, and the basis of 

compensation for such work.  A Contract Change Order will not become effective until approved by the District. 

Upon receipt of an approved Contract Change Order, the Contractor shall proceed with the ordered work.  If 

ordered in writing by the District, the Contractor shall proceed with the work so ordered prior to the receipt of an approved 

Contract Change Order therefore.  The District will, as soon thereafter as practicable, issue an approved Contract 

Change Order for such work and the provisions of Section 1-05.13, "Procedure and Protest" of these Special Provisions 

shall be fully applicable to such subsequently issued Contract Change Order. 

When the compensation for an item of work is subject to adjustment under the provisions of this Section 1-

05.05, "Changes in the Work", the Contractor shall, upon request of the District, provide the District with adequate 

detailed cost data for such items of work.  If the Contractor requests an adjustment in compensation for such an item of 

work, such cost data shall be submitted with his request. 

Nothing provided herein shall excuse the Contractor from proceeding with the prosecution of the work as 

changed.  Except as otherwise provided herein, no charge for extra work or material will be allowed. 

 

Section 1-05.06  Changed Conditions 

If latent physical conditions are encountered at the site of the work differing materially from those indicated in the 

Contract Documents, or unknown physical conditions of an unusual nature, differing materially from those conditions 

ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract, the 

Contractor shall immediately notify the District of said conditions.  If such condition or conditions may warrant, in the 

Contractor's opinion, consideration for additional compensation, the Contractor shall provide a written Notice of Possible 

Claim to the District within 15 working days of discovering the changed condition. Such Notice of Possible Claim shall 

specifically describe the changed condition or conditions, the impact on the prosecution of the work, the possible fiscal 
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impacts on the work, and any additional information that may assist the Engineer in his review of a request for extra 

compensation.  Changed conditions that occur as a result of any negligence or inattention on the part of the Contractor or 

his agents shall not be considered eligible for extra compensation.   

Such Notice of Possible Claim shall be considered as informational to the District and shall not be binding upon 

the District for any action whatsoever.  If the District is not given written notice as specified herein, the Contractor will be 

deemed to have waived any claim or claims for extra compensation in any manner arising out of the changed or unusual 

condition. 

Following the submittal of such Notice of Possible Claim and prior to the issuance of final payment by the 

District, the Contractor may file a request for extra compensation caused by changed conditions to the District.  Any 

request for additional compensation shall not obligate the District to issue a Contract Change Order.  Such request for 

extra compensation shall be submitted to the District a minimum of 10 working days prior to the issuance of a Progress 

Payment. 

If, in the opinion of the Engineer, extra compensation is warranted due to changed conditions, the District will 

then issue a Contract Change Order.  The amount of extra compensation for such changed conditions shall be that 

amount mutually agreed to by the District, the Contractor, and his surety and shall relieve the District from the obligation 

of any additional compensation due to the incidence of changed conditions encompassed in such Contract Change 

Order. 

The existence of changed conditions, alleged or recognized, shall not relieve the Contractor from his obligation 

under the Contract for all work to be performed there under and he shall promptly recommence work not affected by such 

changed conditions, unless ordered otherwise by the District, pending the disposition of any claim that may arise out of 

the changed condition. 

 

Section 1-05.07  Emergency Conditions 

In the event of an emergency situation caused by, but not limited to, effects of the elements, acts of God, or 

other unforeseeable causes, or in the interest of the public safety, or when directed by other agencies having jurisdiction 

over the work, the District may immediately issue verbal orders to the Contractor to take necessary and immediate 

remedial action.  Such verbal orders shall be binding upon the Contractor. 

In the event of emergency conditions not due to the Contractor or his operation, and as soon as practicable after 

the occurrence of such emergency conditions, the District will issue a Contract Change Order. 

Work done to correct conditions caused by the Contractor's operations shall not be considered as reimbursable 

by the District.  Work that may be considered as caused by the Contractor's operations include, but are not limited to the 

following: 

1. Construction related traffic safety; 
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2. Trench safety; 
3. Safety related to Permit-Required Confined Spaces; 
4. Safety related to fall protection; 
5. Unsafe pavement repair; 
6. Unsafe material handling and storage; 
7. Erosion due to inadequate installation or maintenance of erosion control measures by the Contractor; 
8. Spillage of hazardous or toxic material or waste on the ground or pavement surface to any storm 

system; 
9. Failure to maintain adequate equipment or materials to control the emission of airborne pollutants, 

including but not limited to, dust, engine exhaust, paint products, gaseous or aerosol chemicals; 
10. Inadequate or insufficient Contractor's plant or equipment to prosecute the work safely and efficiently; 
11. Creation of a fire hazard from any cause; and 
12. Failure to maintain the work areas and haul routes in a clean, neat, and safe condition. 

 

Section 1-05.08  Availability of Standards and References 

The following list of agencies and organizations is provided for the convenience of the user.  The District and the 

Engineer make no warranty, expressed or implied, regarding the accuracy of information therein. 

American Association of State Highway and 
Transportation Officials (AASHTO) 
414 North Capitol Street, Suite 114 
Washington, DC 20001 
(202) 624-5800 
 
American Concrete Institute (ACI) 
P.O. Box 9094 
Farmington Hills, MI 48333 
(248) 848-3700 
 
American Gas Association (AGA) 
1515 Wilson Boulevard 
Arlington, VA 22209 
(703) 841-8400 
 
American Institute of Timber Construction 
7612 South Revere Parkway, Suite 140 
Englewood, CO 80112 
(303) 792-9559 
(303) 792-0669 [Fax] 
 
American Institute of Steel Construction (AISC) 
400 North Michigan Avenue, 8th Floor 
Chicago, IL 60611 
(312) 670-2400 
 
American Insurance Association 
85 John Street 
New York, NY 10038 
(212) 669-0400 
 
American Iron and Steel Institute (AISI) 
1000 16th Avenue, NW 
Washington, DC 20036 
(202) 452-7100 
 
American National Standards Institute (ANSI) 
544 Fifteenth Street, NW, Suite 300 
Washington, DC 20015 
(202) 639-4090 
 

City of Scotts Valley 
Department of Public Works 
701 Lundy Lane 
Scotts Valley, CA 95066 
(831) 438-5854 
County of Santa Cruz 
Department of Public Works 
701 Ocean Street 
Santa Cruz, CA 95060 
(831) 454-2160 
 
ETL Testing Laboratories. Inc. 
P.O. Box 2040 
Route 11, Industrial Park 
Cortland, NY 13045 
(607) 753-6711 
 
Factory Mutual (FM) Engineering and Research 
1151 Boston-Providence Turnpike 
Boston, MA 020602 
(617) 762-4300 
 
Hydraulic Institute 
9 Sylvan Way, Suite 360 
Parsippany, NY 07054-3802 
(201) 267-9700 
 
Illuminating Engineering Society of North America 
(IES) 
120 Wall Street, Floor 17 
New York, NY 10005 
(212) 248-5000 
(212) 248-5017 or 5018 [Fax] 
 
Institute of Electrical and Electronic Engineers, Inc. 
(IEEE) 
3 Park Avenue, 17th Floor 
New York, NY 10016-5997 
(212) 419-7900 
 
Instrument Society of America 
P.O. Box 12277 
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American Petroleum Institute (API) 
1220 L Street, NW 
Washington, DC 20005 
(202) 682-8000 
 
American Plywood Association 
P.O. Box 11700 
Tacoma, WA 98411 
(253) 565-6600 
 
American Public Works Association (APWA) 
2345 Grand Avenue, Suite 500 
Kansas City, MO 64108-2641 
(816) 472-6100 
(816) 472-1610 [Fax] 
 
American Society of Civil Engineers (ASCE) 
345 East 47th Street 
New York, NY 10017 
(212) 705-7275 
 
American Society of Heating, Refrigerating and Air-
Conditioning Engineers 
1791 Tullie Circle, NE 
Atlanta, GA 30329 
(404) 636-8400 
 
American Society of Mechanical Engineers (ASME) 
3 Park Avenue 
New York, NY 10016-5990 
(212) 591-7722 
 
American Society for Testing and Materials (ASTM) 
1916 Race Street 
Philadelphia, PA 19103 
(215) 299-5400 
 
American Water Works Association (AWWA) 
6666 West Quincy Avenue 
Denver, CO 80235 
(303) 794-7711 
 
American Welding Society (AWS) 
P.O. Box 350140 
550 Le Jeune Road, NW 
Miami, FL 33135 
(305) 443-9353 
 
American Wood Preserver=s Association (AWPA) 
P.O. Box 849 
Stevensville, MD 21666 
(301) 643-4163 
 
APA_Engineered Wood Systems (APA-EWS) 
P.O. Box 11700 
7011 S. 19th Street 
Tacoma, WA 98411-0700 
(253) 565-6600 
 
Asphalt Institute 
Research Park Drive 
P.O. Box 14052 
Lexington, KY 40512-4052 
(859) 288-4960 
 
California Department of Industrial Relations 
455 Golden Gate Avenue, 10th Floor 
San Francisco, CA  94102 

67 Alexander Drive 
Research Triangle Park, NC 27709 
(919) 549-8411 
 
International Association of Plumbing and Mechanical 
Officials (IAPMO) 
2001 Walnut Drive South 
Walnut, CA 91789-2825 
(909) 595-8449 
 
International Council of Building Officials (ICBO) 
5360 South Workman Mill Road 
Whittier, CA 90601 
(310) 699-0541 
 
Manufacturer=s Standardization Society of Valves and 
Fittings Industry 
127 Park Avenue, NNE 
Vienna, VA 22180 
(703) 281-6613 
 
NSF International (NSF) 
P.O. Box 130140 
789 North Dixboro Road 
Ann Arbor, MI 48113-0140 
(800) 673-6275 
 
National Electrical Manufacturer=s Association 
(NEMA) 
2101 L Street, NW - Suite 300 
Washington, DC 20037 
(202) 457-8400 
 
National Fire Protection Association (NFPA) 
Batterymarch Park 
Quincy, MA 02269 
(616) 770-3000 
 
National Fire Sprinkler Association 
P.O. Box 1000 
Patterson, NY 12563 
(845) 878-4200 ext. 133   
 
North American Society for Trenchless Technology 
1655 North Ft. Myer Drive, Suite 700 
Arlington, VA 22209 
(703) 351-5252 
 
Portland Cement Association 
5420 Old Orchard Road 
Skokie, IL  60077 
(847) 966-6200 
 
Scotts Valley Fire Protection District 
7 Erba Lane 
Scotts Valley, CA 95066 
(831) 438-0211 
(831) 438-0383 [Fax] 
 
Sheet Metal and Air Conditioning Contractors National 
Association 
P.O. Box 70 
Merrifield, VA 22116 
(703) 790-9890 
 
Steel Structures Painting Council (SSPC) 
40 24th Street, Suite 600 
Pittsburgh, PA 15213 
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(415) 703-5050 
 
California Department of Transportation (CalTrans) 
Office of Business Management 
6002 Folsom Boulevard 
Sacramento, CA 95819 
(916) 445-6184 
 
California Department of Transportation (CalTrans) 
Publications Division 
1900 Royal Oak Drive 
Sacramento, CA 95815 
(916) 445-3520 
 
California Redwood Association 
405 Enfrente Drive, Suite 200 
Novato, CA 94949 
(888) 225-7339 
 
California Rural Water Association 
1215 K Street, Suite 930 
Sacramento, CA 95814 
(800) 833-0322 
 
Ceramic Tile Institute 
700 North Virgil Avenue 
Los Angeles, CA 90029 
(213) 660-1911 
 
Certified Ballast Manufacturer=s Association 
Hanna Building, Suite 772 
1422 Euclid Avenue 
Cleveland, OH 44115 
(216) 541-0711 
 
City of Scotts Valley Police Department 
One Civic Center Drive 
Scotts Valley, CA 95066 
(831) 440-5670 

(412) 281-2331 
 
Underwriter=s Laboratories (UL) 
333 Pfingsten Road 
Northbrook, IL 60062 
(312) 272-8800 
 
United States Federal Communications Commission 
(FCC) 
1919 M Street, NW 
Washington, DC 20554 
(202) 632-7000 
 
United States Federal Specifications (General 
Services Administration) 
Specifications Unit (WFSIS) 
7th and D Streets, SW 
Washington, DC 20406 
(202) 472-2205 
 
United States Department of Transportation 
400 7th Street 
Washington, DC 20590 
(202) 426-4000 
 
United States Occupational Safety and Health 
Administration (OSHA) 
(U.S. Department of Labor) 
Government Printing Office 
Washington, DC 20402 
(202) 783-3238 
 
Western Wood Products Association 
522 SW 5th Avenue, Suite 500 
Portland, OR 97204-2122 
(503) 224-3930 
 
Woodwork Institute of California 
1833 Broadway 
Fresno, CA 93773 
(209) 233-9035 

 

Section 1-05.09  Contract Change Orders 

Section 1-05.09A  General - All change orders shall be in writing.  Change orders issued may either increase or 

decrease the amount of work to be done under the Contract.  If the amount of work is increased, the change shall be 

known as an "Extra Work" order.  If the amount of work is decreased the change shall be known as a "Work Omitted" 

order whether or not such is specifically noted on the Contract Change Order. 

 

Section 1-05.09B  Increased or Decreased Quantities - The quantities provided in the Engineer=s Estimate are 

estimates of those quantities based upon information available to the District at the time of preparing the Contract 

Documents.  It is recognized that changes in quantities may result from conditions found during prosecution of the work.  

Such changes in the quantity of work shall be performed at the contract unit or lump sum price provided for in the 

Contractor=s Proposal for such work and no additional compensation will be allowed therefore. 

Should the increase or decrease in quantity result from or in a change in character of the work, adjustments in 
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compensation will be determined in accordance with the provisions of Section 1-05.09D, “Changes in Character of Work” 

of these Standard Specifications. 

 

Section 1-05.09C  Eliminated Items - Should any contract item of the work be eliminated in its entirety, in the absence 

of an executed Contract Change Order covering such elimination, payment will be made to the Contractor for actual costs 

incurred in connection with such eliminated contract item if incurred prior to the date of notification in writing by the 

District of such elimination. 

If acceptable material is ordered by the Contractor for the eliminated item prior to the date of notification of such 

elimination by the District and if orders for such material cannot be canceled, it will be paid for at the actual cost to the 

Contractor.  In such case, the material paid for shall become the property of the District and the actual cost of any further 

handling will be paid for.  If the material is returnable to the vendor and if the District so directs, the material shall be 

returned and the Contractor will be paid for the actual cost of charges made by the vendor for returning the material.  The 

actual cost of handling returned material will be paid for. 

The actual costs or charges to be paid by the District to the Contractor as provided in this Section 1-05.09C, 

“Eliminated Items” will be computed in the same manner as if the work were to be paid for on a time and materials basis 

as provided in Section 108-09, “Work on Time and Materials Basis” of these Standard Specifications. 

 

Section 1-05.09D  Changes in Character of Work - If an ordered change in the plans or specifications materially 

changes the character of the work of a contract item from that on which the Contractor based his contract unit or lump 

sum price, and if the change increases or decreases the actual unit cost of such changed item as compared to the actual 

or estimated actual unit cost of performing the work of said item in accordance with the plans and specifications originally 

applicable thereto, in the absence of an executed Contract Change Order specifying the compensation payable, an 

adjustment in compensation therefore will be made in accordance with the following. 

The basis of such adjustment in compensation will be the difference between the actual unit cost to perform the 

work of said item or portion thereof involved in the change as originally planned and the actual unit cost of performing the 

work of said item or portion thereof involved in the change, as changed.  Actual unit costs will be determined by the 

District in the same manner as if the work were to be paid for on a time and materials basis as provided in Section 1-

08.09, A Work on Time and Materials Basis@  of these Standard Specifications or such adjustment will be as agreed to by 

the Contractor and the District.  Any such adjustment will apply only to the portion of the work of said item actually 

changed in character. 

Failure of the District to recognize a change in character of the work at the time the approved Contract Change 

Order is issued shall in nowise be construed as relieving the Contractor of his duty and responsibility of filing a written 

protest within the fifteen (15) day limit as provided in Section 1-05.13, "Procedure and Protest" of these Standard 



SCOTTS VALLEY WATER DISTRICT 

Standard Specifications 

Division 1 - General Conditions 

 

1-41 

Specifications. 

 

Section 1-05.09E  Extra Work - New and unforeseen work will be classed as extra work when determined by the District 

that such work is not covered by any of the various items for which there is a contract unit or lump sum price or by 

combinations of such items.  In the event portions of such work are determined by the District to be covered by some of 

the various items for which there is a contract unit or lump sum price or combinations of such items, the remaining portion 

of such work will be classed as extra work.  Extra work also includes work specifically designated as extra work in the 

plans or specifications. 

The Contractor shall do such extra work and furnish labor, material, and equipment therefore upon receipt of an 

approved Contract Change Order or other written order of the District, and in the absence of such approved Contract 

Change Order or other written order of the District he shall not be entitled to payment for such extra work. 

Payment for extra work required to be performed pursuant to the provisions in this Section 1-05.09E, “Extra 

Work”, will be based on an executed Contract Change Order as agreed to by the Contractor and the District.  Upon 

receipt of an approved Contract Change Order, the Contractor shall proceed with the ordered work.  Under no 

circumstances shall any modified scope of work be undertaken without an approved Contract Change Order therefore. 

 

Section 1-05.10  Interpretation of Specifications and Drawings 

The specifications and drawings are intended to be explanatory of each other.  Any work indicated on the 

drawings and not in the specifications, or vice versa, shall be executed as if indicated in both.  As the figured dimensions 

shown on the drawings and in the specifications of the Contract may not in every case agree with scale dimensions, the 

figured dimensions shall be followed in preference to the scaled dimensions.  Should it appear that the work to be done, 

or any of the matters relative thereto are not sufficiently detailed or explained in the Contract Documents, the Contractor 

shall apply to the District for such further explanations as may be necessary, and shall conform thereto as part of the 

Contract so far as may be consistent with the terms thereof.  In the event of any doubt or question arising respecting the 

true meanings of the specifications or drawings, reference to the District shall be a condition precedent to an appeal to 

the District. 

 

Section 1-05.11  Errors and Omissions 

If the Contractor, in the course of the work, becomes aware of any errors or omissions in the Contract 

Documents, he shall immediately notify the Engineer.  If the Engineer deems it necessary, he will rectify the matter and 

advise the Contractor accordingly.  Any work done after such discovery, until authorized, will be done at the Contractor's 

risk. 
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Section 1-05.12  Right to Issue Change Orders 

The District reserves the right to make such alterations, deviations, additions or deletions from the plans and 

specifications, including the right to increase or decrease the quantity of any item or portion of the work or to delete any 

item or portion of the work, as may be deemed by the District to be necessary or advisable and to require such extra work 

as may be determined by the District to be required for the proper completion or construction of the whole work 

contemplated. 

Any such changes will be set forth in a Contract Change Order which will specify, in addition to the work to be 

done in connection with the change made, adjustment of Contract Time of Completion, if any, and the basis of 

compensation for such work.  A Contract Change Order will not become effective until approved by the District. 

When the compensation for an item of work is subject to adjustment under the provisions of this section, the 

Contractor shall, upon request, furnish the District with adequate detailed cost data for such item of work. 

 

Section 1-05.13  Procedure for Protest 

A Contract Change Order approved by the District may be issued to the Contractor at any time.  Should the 

Contractor disagree with any terms or conditions set forth in an approved Contract Change Order which he has not 

executed, he shall submit a written protest to the District within fifteen (15) days after the receipt of such approved 

Contract Change Order. 

The protest shall state the points of disagreement, and, if possible, the Contract specification references, 

quantities, and costs involved.  If a written protest is not submitted, payment will be made as set forth in the approved 

Contract Change Order and such payment shall constitute full compensation for all work included therein or required 

thereby.  Such unprotested approved contract change orders will be considered as executed contract change orders. 

Where the protest concerning an approved Contract Change Order relates to compensation, the compensation 

payable for all work specified or required by said Contract Change Order to which such protest relates will be determined 

as provided in Sections 1-05.09C, “Eliminated Items”, 1-05.09D, “Changes in Character of Work”, and 1-05.09E, “Extra 

Work” of these Standard Specifications.  The Contractor shall keep full and complete records of the cost of such work and 

shall permit the District to have such access thereto as may be necessary to assist in the determination of the 

compensation payable for such work. 

Where the protest concerning an approved Contract Change Order relates to the adjustment of Contract Time of 

Completion for the completion of the work, the time to be allowed therefore will be determined as provided in Section 

107-05, "Extension of Time" and in accordance with Section 108-11, "Assessment of Damages for Delay (Liquidated 

Damages)" of these Standard Specifications. 

Proposed Contract Change Orders may be presented to the Contractor for his consideration prior to approval by 

the District.  If the Contractor signifies his acceptance of the terms and conditions of such proposed Contract Change 
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Order by executing such document and if such Contract Change Order is approved by the District and issued to the 

Contractor, payment in accordance with the provisions as to compensation therein set forth shall constitute full 

compensation for all work included therein or required thereby. 

A Contract Change Order executed by the Contractor and approved by the District is an executed Contract 

Change Order as that term is used in Sections 1-05.09C, “Eliminated Items”, 1-05.09D, “Changes in Character of Work”, 

and 1-05.09E, “Extra Work” of these Standard Specifications.  An approved Contract Change Order shall supersede a 

proposed, but unapproved, Contract Change Order covering the same work. 

The District may provide for an adjustment of compensation as to a contract item of work included in a Contract 

Change Order determined as provided in Sections  1-05.09C, “Eliminated Items”, 1-05.09D, “Changes in Character of 

Work”, and 1-05.09E, “Extra Work” of these Standard Specifications if such item of work is eligible for an adjustment of 

compensation thereunder. 

 

SECTION 1-06  ORDER AND CONTROL OF WORK 

Section 1-06.01  Authority of the District 

The work and the manner of performing the same shall be done to the entire satisfaction and approval of 

District.  The District shall be the sole judge of the work and materials with respect to both quantity and quality. The 

Contract Documents do not purport to control the method of performing the work but only as the nature of the completed 

work.  The Contractor shall assume the entire responsibility for methods of performing the work. 

 

Section 1-06.02  Authority of the Engineer 

The Engineer is the representative of the District and acts as advisor and consultant to the District in 

engineering matters relating to the Contract.  The Engineer shall decide all questions which may arise as to the quality or 

acceptability of materials furnished and work performed and as to the performance and rate of progress of the work; all 

questions which may arise as to the interpretation of plans and specifications; all questions as to the acceptable 

fulfillment of the Contract on the part of the Contractor; and all questions as to compensation.  His/her decisions shall be 

final and s/he shall have authority to enforce and make effective such decisions and orders which the Contractor fails to 

carry out promptly.  The Engineer=s decision in all matters is the decision of the District and can only be changed by the 

District Board. 

Any difference which may arise between the Contractor and any other prime contractor(s) will be mediated by 

the Engineer; however, the Engineer will not mediate disputes between the Contractor and his subcontractors or 

suppliers. 

 

Section  1-06.03 Observation of Construction 
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All materials furnished and all work performed under the Contract shall be subject to review and inspection by 

the Engineer.  The Contractor shall be held strictly to the true intent of the Contract Documents in regard to quality of 

materials, workmanship and diligent execution of the Contract Documents in regard to quality of materials, workmanship 

and diligent execution of the contract.  The Engineer, as often as he may deem it expedient, shall have access to the 

work and to the site of the work and to all places where work is being prepared or whence materials, equipment, or 

machinery are being obtained for the work.  The Contractor shall provide every assistance in obtaining the right of such 

access and shall give the Engineer any and all information requested by him in connection therewith. 

If the Contract Documents, the Engineer's instructions, laws, ordinances or any public authority require any part 

of the work to be specially inspected, tested or approved, the Contractor shall give the Engineer adequate prior written 

notice.  Such notice shall be a minimum of two (2) working days in advance of the day for which inspection or testing is 

requested.  The Contractor shall, at the request of the Engineer, at such time as the Engineer shall designate, open for 

inspection any part of the work which has been covered up; and should the Contractor refuse or neglect to comply with 

such request, the District may employ any other person to open up the same or to do so itself. If the work has been 

covered up but not in contravention of the Engineer's instructions and if found to be in accordance with the terms of the 

Contract Documents, the actual necessary expense of opening and covering up again shall be borne by the District and if 

the work of opening and covering up is done by the Contractor, it shall be considered as Extra Work and paid for 

accordingly. 

 

Section 1-06.04  Mandatory Arbitration 

Section 1-06.04A  Description - Any controversy arising out of the construction of the project referred to in the Contract 

or regarding the interpretation of the Contract or any subcontract or sub-subcontract is subject to arbitration.  The District, 

the Contractor and all subcontractors and sub-subcontractors are bound, each to the other, by this arbitration clause 

provided such party has signed the Contract or has signed another contract which incorporates the Contract by reference 

or signs any other agreement to be bound by this arbitration clause. 

Arbitration shall be had in accordance with the Construction Industry Arbitration Rules of the American 

Arbitration Association which are in effect at the time the arbitration is initiated. 

Should any party refuse or neglect to appear or participate in arbitration proceedings, the arbitrator is 

empowered to decide the controversy in accordance with whatever evidence is presented.  The arbitrator is authorized to 

award any party or parties such sums as he shall deem proper for the time, expense and trouble of arbitration, including 

reasonable attorney fees. 

A party shall not be deemed to have waived the right to demand arbitration under the Contract by filing suit, 

provided: (1) the party files suit in order to prevent the running of the statute of limitations or in order to obtain the benefit 

of some provisional remedy, such as attachment or injunctive relief; and (2) the party commanding suit stays court 
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proceedings pending arbitration. 

 

Section 1-06.04B  Resolution of Construction Claims of $375,000 or Less: Application of Provisions of Article 1.5 

(Sections 20104 - 20104.8). Chapter 1, Part 3, of Division 2 of the California Public Contract Code - 

Notwithstanding the provisions of Section 1-06.04.01, above, the provisions of Article 1.5 (Sections 20104 - 20104.8), 

Chapter 1, Part 3, of Division 2 of the California Public Contract Code, (as the same presently exist or are hereafter 

amended) shall apply, to the extent applicable, as therein provided, to all public works claims of $375,000 or less which 

arise between the Contractor and the District.  The full text of Article 1.5 is repeated herein for reference, only: 

 

 ARTICLE 1.5 
 Resolution of Construction Claims 

 
Section 20104.  Application of Article; A Public Work@ , A Claims@  
  
(a) (1) This article applies to all public works claims of three hundred seventy-five thousand dollars ($375,000) or less which 

arise between contractor and a local agency. 

 

(2) This article shall not apply to any claims resulting from a contract between a contractor and a public agency when the 

public agency has elected to resolve any disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of 

Part 2. 

 

(b) (1) ñPublic Workò has the same meaning as in sections 3100 and 3106 of the Civil code, except that >public work= does 

not include any work or improvement contracted for by the state or the Regents of the University of California. 

 

(2) ñClaimò means a separate demand by the contractor for (A) a time extension, (B) payment of money or damages arising 

from work done by, or on behalf of, the contractor pursuant to the contract for a public work and payment of which is not 

otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the payment of which is 

disputed by the local agency. 

 

(c) The provisions of this article or a summary thereof shall be set forth in the plans or specifications for any work which 

may give rise to a claim under this article. 

 

(d) This article applies only to contracts entered into on or after January 1, 1991. 

 
Section 20104.2. Formal requirements of claim; Time for responding to claim; Information conference; Filing of 
claim; Limitation period. 

 

For any claim subject to this article, the following requirements apply: 

 

(a) The claim shall be in writing and include the documents necessary to substantiate the claim.  Claims must be filed on or 

before the date of final payment.  Nothing in this subdivision is intended to extend the time limit or supersede notice 

requirements otherwise provided by contract for the filing of claims. 

 

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing to any written claim 

within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional 

documentation supporting the claim or relating to defenses or claims the local agency may have against the claimant. 
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(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, upon mutual 

agreement of the local agency and the claimant. 

 

(3) The local agencyôs written response to the claim, as further documented, shall be submitted to the claimant within 15 days 

after receipt of the further documentation or within a period of time no greater than that taken by the claimant in producing the 

additional information, whichever is greater 

 

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five thousand 

dollars ($375,000), the local agency shall respond in writing to all written claims within 60 days of receipt of the claim, or may 

request, in writing, within 30 days of receipt of the claim, any additional documentation supporting the claim or relating to 

defenses or claims the local agency may have against the claimant. 

 

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, upon mutual 

agreement of the local agency and the claimant. 

 

(3) The local agency=s written response to the claim, as further documented, shall be submitted to the claimant within 30 days 

after receipt of the further documentation, or within a period of time no greater than that taken by the claimant in producing the 

additional information or requested documentation, whichever is greater 

 

(d) If the claimant disputes the local agency=s written response, or the local agency fails to respond within the time prescribed, 

the claimant may so notify the local agency, in writing, either within 15 days of receipt of the local agency=s response or within 

15 days of the local agency=s failure to respond within the time prescribed, respectively, and demand an information 

conference to meet and confer for settlement of the issues in dispute.  Upon a demand, the local agency shall schedule a 

meet and confer conference within 30 days for settlement of the dispute. 

 

(e) Following the meet and confer conference. if the claim or any portion remains in dispute, the claimant may file a claim as 

provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 

of Title 1 of the Government Code.  For purposes of those provisions, the running of the period of time within which a claim 

must be filed shall be tolled from the time the claimant submits his or her written claim pursuant to subdivision (a) until the time 

the claim is denied, including any period of time utilized by the meet and confer conference. 

 

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be construed to change the time 

periods for filing tort claims or actions specified by Chapter 1 (commencing with Section 900) and Chapter 2 (commencing 

with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 

 
Section 20104.4.  Procedure for civil actions. 
 

The following procedures are established for all civil actions filed to resolve claims subject to this article: 

 

a) Within 60 days, but no earlier than 30 days, following the filing of responsive pleadings, the court shall submit the matter to 

nonbinding mediation unless waived by mutual stipulation of both parties.  The mediation process shall provide for the 

selection within 15 days by both parties of a disinterested third person as mediator, shall be commenced within 30 days of the 

submittal, and shall be concluded within 15 days from the commencement of the mediation unless a time requirement is 

extended upon good cause showing to the court or by stipulation of both parties.  If the parties fail to select a mediator within 

the 15-day period, any party may petition the court to appoint the mediator. 

 

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5 (commencing 

with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding section 1141.11 of that code.  The 

Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code of Civil 

Procedure) shall apply to any proceeding brought under this subdivision consistent with the rules pertaining to judicial 

arbitration. 

 

(2)  Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes of this article 
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shall be experienced in construction law, and, upon stipulation of the parties, mediators and arbitrators shall be paid 

necessary and reasonable hourly rates of pay not to exceed their customary rate, and such fees and expenses shall be paid 

equally by the parties, except in the case of arbitration where the arbitrator, for good cause, determines a different division.  In 

no event shall these fees or expenses be paid by state or county funds. 

 

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, (A) 

arbitrators shall, when possible, be experienced in construction law, and (B) any party appealing an arbitration award who 

does not obtain a more favorable judgment shall, in addition to payment of costs and fees under that chapter, also pay the 

attorney=s fees of the other party. 

 

©  The court may, upon request by any party, order any witnesses to participate in the mediation or arbitration process. 

 

Section 20104.6 Failure of local agency to pay undisputed portion of claim; interest 
 

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except as otherwise provided in 

the contract. 

 

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on any arbitration award or 

judgment.  The interest shall begin to accrue on the date the suit is filed in a court of law. 

 

Section 1-06.05  Superintendence 

The Contractor shall give his personal attention to and shall supervise the work to the end that it shall be 

prosecuted faithfully, and when he is not personally on the work, he shall at all times be represented by a competent 

superintendent who shall receive and obey all instructions or orders given under the Contract, and who shall have full 

authority to execute same, and who shall be liable for the faithful observance of any instructions delivered to him or his 

authorized representative.  This representative shall be referred to as the Project Superintendent.  The District reserves 

the right to require a change in Project Superintendent at any time for cause. 

Cause for a change in Project Superintendent shall include but not be limited to, the following: 

1. Failure to so supervise the work such that work is left incomplete, in contravention of the Contract 
Documents, or improper in any manner; 

2. Failure to provide such supervision that the Contractor=s forces, including subcontractors, are 
unable to perform the work at hand; 

3. Failure to provide such supervision that the Contractor=s forces, including subcontractors, trespass 
on property or properties adjacent to but outside of the construction limits whether or not injury or 
damage results; 

4. Failure to follow the directions of the Engineer as provided for in the Contract Documents; 
5. Failure to provide such supervision as results in unsafe conditions being unresolved; and 
6. Supervision that allows intimidating or abusive behavior by any persons, including the Project 

Superintendent, toward any person or persons associated with the work or the general public. 
 

This superintendent shall be available to the Engineer at all times throughout the project and the superintendent 

shall not be changed without the written, prior approval of the Engineer. 

When the Contractor is comprised of two (2) or more persons, firms, partnerships, or corporations functioning on 

a joint venture basis, said Contractor shall designate in writing before starting work, the name of one authorized 



SCOTTS VALLEY WATER DISTRICT 

Standard Specifications 

Division 1 - General Conditions 

 

1-48 

representative who shall have the authority to represent and act for the Contractor.  This person shall be referred to as 

the Project Superintendent. 

An authorized representative of the Contractor, including but not limited to, the Contractor himself, the 

designated Project Superintendent, or, with the prior approval of the Engineer, Foremen, shall be present at the site of 

the work at all times while work is actually in progress on the Contract.  When work is not in progress and during periods 

when work is suspended, arrangements acceptable to the Engineer shall be made for any emergency work which may be 

required.  The Project Superintendent shall be available to the Engineer on-site daily throughout the period of work on 

the Contract. 

Whenever the Contractor or his authorized representative is not present on any particular part of the work where 

it may be desired to give direction, orders will be given by the Engineer, which shall be received and obeyed by the 

superintendent or foreman who may have charge of the particular work in reference to which the orders are given. 

Any order given by the Engineer, not otherwise required by the specifications to be in writing, will on request of 

the Contractor, be given or confirmed by the Engineer in writing. 

 

Section 1-06.06  Schedule 

Following the awarding of the Contract and not less than 5 working days prior to beginning work, the Contractor 

shall submit to the Engineer, 5 copies of a schedule setting forth the sequence in which construction phases will proceed. 

 Additionally, as changes in the scheduling are necessitated by construction progress and non-construction delays 

including but not limited to, weather, supply problems, and strikes, the Contractor shall deliver an updated schedule to the 

Engineer bi-weekly.   The schedule shall be a time-scale critical path type in a format compatible with commonly available 

software (Office, freeware, contractor provided software) or on hard copy.  The Schedule will show the following: 

1. The order in which the Contractor proposes to carry out the work; 
2. The dates on which he will start the several salient features of the work including, but not limited to, 

procurement of materials, plant, and equipment; 
3. The contemplated dates for completing the said salient features; 
4. Coordination with other Contractors and utility companies; 
5. A cost breakdown of the Contract into its various parts, with quantities and prices, as a basis for 

checking and computing estimates for progress payments; 
6. A schedule of Progress Payments indicating the date of submittal of requests for partial payment 

and the estimated amount of work to be covered by each Progress Payment. 
 

No progress payment will be made for any work until a satisfactory schedule has been submitted and approved 

by the Engineer. 

 

Section 1-06.07  Obstructions 

Attention is directed to Section 1-06.13, "Protection of Property and Utilities", of these Standard Specifications. 



SCOTTS VALLEY WATER DISTRICT 

Standard Specifications 

Division 1 - General Conditions 

 

1-49 

The Contractor's attention is directed to the existence of certain underground facilities that may require special 

precautions be taken by the Contractor.  The Contractor shall notify the Engineer and the following organization at least 

five (5) working days prior to performing any work on the project.
 

Underground Service Alert (USA) 

(800) 642-2444 

Additionally, the Contractor shall contact the local agencies of jurisdiction specifically to advise them of the 

upcoming work. 

The Contractor shall immediately provide the Engineer with written notice certifying that notices as required in 

this section have been made. 

If such facilities are not located on the plans in both alignment and elevation, no work shall be performed in the 

vicinity of said facilities, except as provided for herein or in the Project Special Provisions, until the owner, or his 

representative, has located the facility by potholing, probing, or other means that will locate and identify the facility.  If, in 

the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the utility facilities not 

being located by the owner or his representative, the District will allow an extension in Contract Time of Completion 

commensurate with actual delay to the project completion.  However, no additional compensation will be considered for 

such delay. 

 

Section 1-06.08  Temporary Sanitary Facilities 

The Contractor shall provide a minimum of one (1) chemical toilet of suitable type at the construction site and 

maintain the facilities in a sanitary condition at all times.  The actual number of units shall be determined in accordance 

with the provisions of Appendix C of the Uniform Plumbing Code and there shall be at least one unit at each area of work 

such that the maximum distance between units shall not exceed 100-yards.  Temporary sanitary facilities shall be in place 

and operational no later than 5-working days after issuance of the Notice to Proceed or prior to commencing work, 

whichever comes first. 

The chemical toilets shall be of watertight construction so that no contamination of the area can result from their 

use.  The facilities shall conform to code requirements and be acceptable to the sanitary authorities.  Location of the 

facilities are to be approved by the Engineer prior to being delivered to the project site.  Upon completion of the work, the 

sanitary facilities shall be removed and the areas restored to their original condition. 

The Contractor shall maintain a service contract for said temporary sanitary facilities such that the units remain 

in a clean and safe condition and do not present a threat to the health and safety of persons on or adjacent to the site of 

work. 
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Section 1-06.09  Surveying 

The Contractor shall supply all surveying, measurement, and staking necessary to provide for production of shop 

drawings and construction of improvements. 

 

Section 1-06.10  Required Permits 

Except as provided for in the Project Special Provisions, the Contractor shall obtain any required permits from 

other governmental agencies having jurisdiction over the construction of the facilities to be constructed under the 

Contract.  The Contractor shall comply with all the requirements of any such permits. 

The District will cooperate with the Contractor is his efforts to secure necessary permits.  The Contractor shall, 

however, have full responsibility for obtaining and paying for all permits required by the Contract Documents, the State of 

California, the State Standard Specifications and the County(ies) and City(ies) of Jurisdiction. 

 

Section 1-06.11  Licensing and Safety 

The Contractor shall have a valid Class "A" or Class “B” General Contractors License, as appropriate, from the 

State of California or such Class “C” License as may be appropriate to the work as provided for in the Project Special 

Provisions.  The Contractor shall perform this work in compliance with the Industrial Safety Orders of the State of 

California. 

 

Section 1-06.12  Protection of Survey Monuments 

The Contractor shall take all precautions necessary to protect existing survey monuments, including but not 

limited to, property corners, street monumentation, and cadastral and geodetic markers, and shall cause to have replaced 

any such monuments damaged or destroyed by his operations, inadvertently or otherwise.  Such replacement of survey 

monuments shall be performed by a civil engineer or land surveyor currently licensed by the State of California. 

Unless otherwise directed by the Contract Documents or the Engineer, the protection and replacement of survey 

monuments shall be considered as incidental to the work and no additional compensation will be allowed therefore. 

 

Section 1-06.13  Protection of Property and Utilities 

The Contractor shall protect all public and private property, insofar as it may be endangered by his operations 

and take every reasonable precaution to avoid damage to such property.  The Contractor shall restore and bear the cost 

of any public or private improvement, facility, or structure within the right-of-way, easement, or work area which is 

damaged or injured directly or indirectly by or on account of any act, omission, or neglect in the execution of the work.  

This Section 1-06.13 is intended to address those facilities not designated for removal but visibly evident, correctly shown 
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on the plans, or marked by the owner of said improvement, facility, or structure. 

In restoring any damaged or injured improvement, facility, or structure, the Contractor shall restore it to a 

condition substantially equivalent to, or better than, that existing before such damage or injury occurred.  The Contractor 

shall effectuate this restoration by repairing, rebuilding, or otherwise effecting restoration thereof.  If this is infeasible, he 

shall make a suitable settlement with the owner of the damaged property, all at no expense to the District. 

The Contractor shall give reasonable notice to owners or occupants of buildings on property adjacent to the 

work to permit the owner or occupant to remove vehicles and trailers.  He shall also provide such owners reasonable time 

to remove or salvage other possessions as well as relocate plants, landscaping improvements, irrigation system, fences, 

trees, or other improvements within the work area which are designated to be removed or which might be destroyed or 

damaged by his work operations. 

Trees not indicated to be removed shall be protected from damage by impact of equipment or materials and no 

roots larger than 4 inches may be cut without the prior approval of the Engineer.  The Engineer may require the services 

of an arborist to direct the Contractor in the care and protection of existing trees. 

 

Section 1-06.14  Protection of Improvements 

The Contractor shall be responsible for the protection of all work done under the Contract until final acceptance 

by the District.  The Contractor shall at all times, protect from damage and preserve all materials, supplies, equipment of 

any description, and all work performed, from the nature of the work, the action of the elements, and any damage by any 

person or persons or from any cause whatever. 

 

Section 1-06.15  Utilities - Use of Light, Water, Telephone and Power 

The District will furnish, without charge, reasonable quantities of water required by the Contractor in 

performance of the project described herein; however, the Contractor shall provide all facilities and equipment necessary 

to convey the water from the District-designated source to the points of use in accordance with the requirements of the 

work.  The Contractor shall furnish all temporary light, power and telephone service, complete with all wiring, lamps, and 

similar equipment necessary to accomplish the work as described herein.  The Contractor shall install, maintain, and 

remove promptly upon completion, all such temporary facilities and obtain all necessary permits, pay all necessary fees, 

and bear all costs in connection with such temporary facilities.  All such facilities shall be installed, operated, and 

removed in accordance with applicable codes and ordinances. 

Except as otherwise provided in these Standard Specifications, the Contract Documents, or as directed by the 

Engineer, the cost for providing temporary light, water, telephone and power shall be considered as incidental to other 

items of work and no additional compensation will be allowed therefore. 
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Section 1-06.16  Water and Air Pollution 

The Contractor shall conduct his operations and operate his equipment in full accordance with all applicable 

laws, regulations, ordinances, and policies of federal, state, and local agencies having jurisdiction over the work.  During 

all phases of the work, the Contractor shall take precautions to ensure that dirt, debris, mud, oils and fuels, and other 

material from the work site does not enter any stream, waterway, or storm drain, that all equipment is provided with all air 

pollution devices required and in good operating condition, and shall take whatever measures are necessary for the 

prevention of a dust nuisance. 

Except as provided for elsewhere in these Standard Specifications, the Contract Documents, or as directed by 

the Engineer, all costs associated with the prevention of water and air pollution shall be considered as incidental to other 

items of work and no additional compensation will be allowed therefore. 

 

Section 1-06.17  Construction Noise Mitigation 

The Contractor shall conduct his operations and operate his equipment in such a manner as to minimize the 

generation of noise above the ambient level of the surrounding area.  All equipment shall be muffled in accordance with 

all applicable laws, regulations, ordinances, and policies and no unusually loud sources of noise not necessary for the 

construction of the work will be permitted. 

Except for emergencies, the Contractor shall restrict his operations on constructive work to the hours of 8:00 AM 

to 5:00 PM, Monday through Friday, excepting designated holidays.  Daily cleanup work may proceed until 6:00 PM 

subject to the approval of the Engineer. Any work outside these hours that may generate construction noise, including 

daily cleanup, must have the prior written approval of the Engineer. 

 

Section 1-06.17A  Noise Limits - The Contractor=s operation shall not create noise exceeding the following maximum 

noise limits at a point 50 feet from the source of noise generation:
 

1. Normal construction activities (trucks, trenching operations, material handling, etc):  85 dBA 
2. Narrow band activities (discontinuous sources, e.g.: pavement saws, jack hammers, etc.):  100 

dBA 
 

At all times, overall average noise emitted from the Contractor=s operations shall not exceed 10 dBA above the 

ambient noise level in the surrounding areas.  The ambient noise level shall be assumed to be 45 dBA in rural and low 

density, low traffic residential areas, 50 dBA in all other residential and commercial areas, and 55 dBA in industrial and 

high truck traffic areas.   

Exceptions to the provisions of this Section 1-06.17, “Construction Noise Mitigation” may only be considered 

upon a written request to the Engineer by the Contractor and supported by a report from a recognized acoustical 

engineer. 



SCOTTS VALLEY WATER DISTRICT 

Standard Specifications 

Division 1 - General Conditions 

 

1-53 

 

Section 1-06.18  Use of Improvements Prior to Acceptance 

Upon the written order of the District, the Contractor will be relieved of the duty of maintaining and protecting 

certain portions of the work which are approved to be placed in service and which have been completed in accordance 

with the Contract Documents, including cleanup. 

The District shall have the right to take possession of and use any completed or partially completed portions of 

the work.  Such use shall not be considered as final acceptance of the work or portions thereof. 

In addition, such action by the District will not relieve the Contractor of responsibility for injury or damage to said 

completed portions of the work resulting from use by public traffic or from the action of the elements or from any other 

cause, excepting injury or damage resulting from the Contractor=s own operations or from the Contractor=s own 

negligence. 

The Contractor will not be required to again clean up such portions of the work prior to final acceptance of all the 

work, excepting for such items of work as result from the Contractor’s operations.  Nothing in this section shall be 

construed as relieving the Contractor from full responsibility for making good work or materials found defective prior to 

final acceptance of the work and for any additional period provided for elsewhere herein or in the Contract Documents. 

 

Section 1-06.19  Subsurface Exploration 

All information obtained by the Engineer regarding subsurface conditions, including but not limited to, utility 

locations, soil conditions, and groundwater elevations will be available for review at the office of the Engineer upon 

request.  Known conditions affecting the work to be performed will be shown on the plans or provided for in the Contract 

Documents.  Such information is supplementary information only.  Neither the Engineer nor the District assumes any 

responsibility for the completeness, accuracy, or interpretation of such supplementary information. 

Logs of test holes, test pits, soils reports, groundwater elevations, and other supplementary subsurface 

information are offered as the best available information of underlying materials an conditions at the locations actually 

tested.  The District will not be liable for any loss sustained by the Contractor as a result of any variance between 

conditions contained in or interpretations of test reports and the actual conditions encountered during the progress of the 

work. 

The Contractor shall carefully examine the site of the work, as provided for in Section 1-02.01, “Examination of 

Plans, Specifications, and Site of Work” of these Standard Specifications.  The submission of a proposal shall be 

conclusive evidence that the Contractor has availed himself of all resources necessary to satisfy himself as to the 

subsurface conditions to be encountered, the character, quality, and quantities of work to be performed and materials 

furnished, and the requirements of the Contract Documents. 
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The Contractor shall expose all utilities at locations where proposed improvements are shown to cross, at all 

proposed connections, and at intervals not to exceed 250-LF along parallel utilities to ensure maintaining the minimum 

separations provided for in the Contract Documents. 

Such explorations shall be performed in advance of construction operations such that the final location of 

proposed improvements may be adjusted prior to construction as provided for in Section 1-06.09, “Surveying” of these 

Standard Specifications. 

Where the Engineer is of the opinion that additional subsurface exploration is necessary for the prosecution of 

the work, he may include subsurface exploration as a Contract item in the Contract Documents.  If not included as a 

Contract item, the Engineer may issue a Contract Change Order for additional subsurface exploration to locate or identify 

subsurface facilities, utilities, structures or conditions.  Where such additional subsurface exploration is ordered by the 

Engineer, the Contractor will be assumed to have full knowledge of the subsurface condition and no additional 

compensation will be allowed for changed conditions due to such subsurface condition. 

 

Section 1-06.20  Defective and Unauthorized Work 

All work or materials which do not meet the requirements of the Contract Documents shall be considered as 

defective work.  Work that meets the requirements of the Contract Documents but is not authorized by the Contract 

Documents or provided for elsewhere herein shall be considered as unauthorized work. 

The Contractor shall immediately remove and replace all defective work or materials found to exist prior to final 

acceptance or final payment for the work and for that period of time provided for elsewhere herein or in the Contract 

Documents.  All work or materials replaced shall be in accordance with these Standard Specifications and the Contract 

Documents.  This provision shall have full force and effect regardless of the fact that the defective work or material may 

have been performed or installed with the alleged knowledge of the Engineer.  All costs associated with the removal of 

such defective work shall be the responsibility of the Contractor and the District will assume no liability therefore. 

Any work performed outside the limits of the work area as provided for in the Contract Documents or performed 

without lines and grades having been given by the Engineer shall be considered as unauthorized work.  All operations 

related to such unauthorized work shall be immediately stopped and shall not proceed without the express written 

direction of the Engineer.  The Contractor shall be responsible for all costs associated with the performance of such 

unauthorized work and the District will not be liable for any expense so incurred. 

The Engineer may order the removal of all such unauthorized work or any portion thereof and the Contractor 

shall bear all costs associated with such removal. 

If, in the opinion of the Engineer, any defective work is of a minor nature or that the unauthorized work is in the 

best interests of the District, and that the acceptance of such work will not result in an unsafe and undesirable condition 

or that the removal of such work would result in an unsafe or undesirable condition, the district reserves the right to retain 



SCOTTS VALLEY WATER DISTRICT 

Standard Specifications 

Division 1 - General Conditions 

 

1-55 

such work and make such adjustments in the payment therefore as determined reasonable and in the public interest.  

Such determination by the District shall be final. 

 

Section 1-06.21  Restoration and Clean Up 

Section 1-06.21A  General -The Contractor shall maintain the site of the work in a safe and clean condition at all times 

while performing work under the Contract.  If the Contractor fails to maintain the work areas and haul routes in a safe and 

clean condition, the Engineer may hire other forces to perform the clean up work.  All expenses incurred by the District 

due to such cleaning up will be charged to the Contractor. 

All expenses associated with the daily cleaning up and the restoration and final clean up of the work areas shall 

be considered as incidental to other items of work and no additional compensation will be allowed therefore. 

 

Section 1-06.21B  Daily Clean Up - At such times as the Engineer may direct and at the end of each work day, the 

Contractor shall neatly stack materials and debris in a safe location or manner, sweep or otherwise remove all dirt, sand, 

mud, or spilled concrete, sand/cement slurry, or asphalt concrete from all traveled ways within the work site and all haul 

routes used by the Contractor. 

 

Section 1-06.21C  Restoration and Final Clean Up - Upon completion of all work and prior to final acceptance of the 

work by the District, the Contractor shall clean the site of all remaining accumulations of materials, equipment, and 

debris.  The Contractor shall restore the work areas, including the material storage areas and haul routes to a condition 

substantially equivalent to that existing prior to commencing work.  Final payment of retention will be withheld and the 

Contract Time of Completion continued until all such areas have been satisfactorily restored.  The time necessary for the 

Contractor to perform restoration and final clean up shall be considered as part of the Contract Time of Completion and 

subject to the assessment of liquidated damages as provided for elsewhere herein and in the Contract Documents. 

 

Section 1-06.22  Final Inspection 

When, in the opinion of the Contractor, all work is complete and all submittals have been received and approved 

by the Engineer, the Contractor shall notify the Engineer that the project is ready for final inspection.  Within 15 days, the 

Engineer will schedule a physical inspection of the work site and a review of all records, forms, certificates, material 

submittals, Contract Change Orders, and other documentation required by these Standard Specifications and Contract 

Documents.  Upon completion of this inspection and review, the Engineer will notify the District and the Contractor 

whether the Contract has been executed as provided for in the Contract Documents and is ready for final payment. 

If the Engineer finds work, materials, or documentation not in accordance with the Contract Documents, he will 

issue a report of deficiencies, which shall be known as the Punch List.  The Contractor shall then correct, to the 
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Engineer=s satisfaction, all items on the Punch List and again notify the Engineer of completion.  The Engineer will then 

reinspect the work and review the records required by the Contract Documents as provided for herein.  This procedure 

will be repeated until the work has been completed to the Engineer=s satisfaction. 

If the Engineer is unable to perform the final inspection within the time period set forth herein or in the Contract 

Documents, the Contract Time of Completion will be adjusted accordingly for the purposes of computing and assessing 

liquidated damages.  Notice to the Engineer by the Contractor requesting a final inspection shall not relieve the 

Contractor of completing the work in accordance with the Contract Documents and within the time specified therein, 

subject to any adjustments provided for therein. 

 

Section 1-06.23  Storage of Materials 

Materials shall be so stored as to insure the preservation of their quality and fitness for the work.  Stored 

materials shall be located so as to facilitate prompt inspection.  Private property shall not be used for storage purposes 

without the written permission of the owner.  Such written permission shall be submitted to the Engineer in conformance 

with Section 1-07.10, "Submittals" of these General Conditions. 

 

Section 1-06.24  Preference For Resident Labor 

In the employment of labor for doing the work, the Contractor shall give preference to qualified persons residing 

within the general area of the work. 

 

Section 1-06.25  Access by Federal, State and Local Government Officials 

Authorized representatives of the Government of the United States; the State of California, Board of Health (or 

other health agency); the State of California, Department of Fish and Game; and local government officials shall at all 

times have access to the work wherever it is in preparation or progress, and the Contractor shall provide proper facilities 

for such access and for inspection. 

 

Section 1-06.26  Contractor's Plant and Equipment 

The Contractor alone shall at all times be responsible for the adequacy, efficiency, security, and sufficiency of 

his plant and equipment, as well as that of his subcontractors. 

 

Section 1-06.27  Cooperation 

The District, or other Contractors performing work on behalf of the District, shall be at liberty to enter upon the 

site of the work with workmen and materials to do work, and the Contractor shall afford any such workmen all reasonable 

facilities and cooperation to the satisfaction of the Engineer.  The Contractor shall arrange his work and dispose of his 
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materials in such a manner as will not interfere with work or storage of materials of the District or of others upon the site 

of the work.  The Contractor shall make good promptly, any injury or damage that may be at his hands.  The Contractor 

shall join his work to that of others and perform his work in proper sequence in relation to that of others to the satisfaction 

of the Engineer.  Any difference or conflict arising between the Contractor and the workmen of the District with regard to 

their work, shall be submitted to the Engineer and the Contractor shall abide by his decision in the matter.  If the work of 

the Contractor is delayed because of any acts or omissions of the District, the Contractor shall not have on that account 

any claim against the District other than for an extension of time. 

 

Section 1-06.28  Materials 

Section 1-06.28A  Source of Supply and Quality of Materials - The Contractor shall supply all materials required to 

complete the work in accordance with the Contract Documents, except those materials designated in the Contract 

Documents to be furnished by the District.  The same shall apply to those materials provided for work performed under a 

time and materials basis in accordance with the provisions of Section 108.09, “Work on Time and Materials Basis” of 

these Standard Specifications. 

Only materials conforming to the requirements of these Standard Specifications and the Contract Documents 

shall be incorporated in the work. 

All materials shall be new, except as provided for in the Contract Documents.  The materials shall be 

manufactured, handled, and used in such a manner as to insure completed work in accordance with these Standard 

Specifications and the Contract Documents. 

 

Section 1-06.28B  Inspection and Testing of Materials - All materials used in the work shall be subject to inspection 

and tests by the Engineer.  The Contractor shall provide such samples as the Engineer may request for testing purposes 

and shall provide access to the site of manufacture, assembly, supply, or storage of such materials as the Engineer may 

request.  The Contractor shall also ensure that the Engineer shall have such assistance in personnel or equipment as 

may be required for the handling of materials to be inspected or tested. 

The inspection and testing of materials shall be to verify conformance with the provisions of these Standard 

Specifications and the Contract Documents. It shall be understood that such inspection and testing will not constitute 

acceptance of such materials and that all materials shall be subject to inspection in-situ during installation and 

construction for conformance with all provisions of these Standard Specifications and the Contract Documents. 

Manufacturer=s warranties, guaranties, instruction sheets, and parts lists shall be delivered to the Engineer in 

accordance with Section 107.10, “Submittals” of these Standard Specifications.  Records of inspections and tests made 

by the Engineer may be examined by the Contractor upon written request. 
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Section 1-06.28C  District-Furnished Materials - Those materials identified in the Contract Documents as being 

furnished by the District will be made available to the Contractor at no charge.  The Contractor shall make written request 

to the Engineer a minimum of 5-working days, or that period set forth in the Contract Documents, in advance of the time 

at which such materials are to be incorporated in the work. 

Except as provided for in the Contract Documents, the Contractor shall provide all labor, materials, equipment, 

and transportation for the handling of such materials from the source of supply identified in the Contract Documents to 

the site of the work.  The Contractor shall thoroughly inspect the materials prior to accepting it at the point of supply and 

shall be responsible for any damage, loss, or injury that occurs during transport and incorporation into the work. 

 

Section 1-06.29  Statistical Testing 

Statistical testing shall not be considered a part of these specifications.  In all cases not otherwise modified, 

where reference is made to statistical testing, the acceptable value for a single test is as specified for the acceptable 

value for the moving average. 

 

Section 1-06.30  Soil Testing 

Upon receipt of not less than one (1) working day's notice, the District shall perform tests on subgrade 

compaction, materials to be used in the project, and other soil tests as necessary to establish conformance and 

compliance with specifications.  While the Engineer will endeavor to obtain the results of these tests as soon as possible, 

the Contractor shall allow a reasonable amount of time for the tests to be made.  In lieu of availing himself of the services 

of the District, the Contractor has the option of hiring his own private soils laboratory to perform this work if he believes 

that this is to his advantage.  The cost of services provided by such private laboratories shall be borne by the Contractor. 

 

Section 1-06.31  Relative Compaction 

Wherever relative compaction is specified to be determined by California Test Method No. 216 or California Test 

Method No. 312, the relative compaction shall be determined by California Test Method No. 231. 

 

Section 1-06.32  Contractor's Employees and Subcontractors 

The Contractor shall at all times be responsible for all work performed by subcontractors.  When a subcontractor 

is used, the responsibility for every portion of the work shall remain with the Contractor.  All persons engaged in the work 

will be considered as employees of the Contractor and their work shall be subject to the provisions of the contract.  When 

it is stated in the Contract Documents that a subcontractor, manufacturer, or a supplier or any other person other than the 

Contractor, the District or the Engineer shall do something, it means that the Contractor shall cause such person to do 

that thing. 
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The Contractor shall at all times be responsible for the adequacy, efficiency and sufficiency of his employees, 

his subcontractors and all persons employed by his subcontractors.  All workmen must have sufficient knowledge, skill, 

and experience to perform properly the work assigned to them. 

 

Section 1-06.33  Service of Notices 

Any notice, order, direction, request or other communication given by the District to the Contractor under the 

Contract shall be deemed to be well and sufficiently given to the Contractor if left at any office used by the Contractor, or 

delivered to any of his officers, clerks or servants, or posted on the site of the work, or mailed in any post office 

addressed to the Contractor at the address mentioned in the Contract, or at the Contractor's last known place of 

business, and if mailed, shall be deemed to have been given to and received by the Contractor 2-working days after the 

day of mailing in any post office in the vicinity of the work. 

 

Section 1-06.34  Deviation From Contract 

The Contractor shall not make any alteration or variation in or addition to or deviation or omission from the terms 

of the Contract without the written consent of the District. 

 

Section 1-06.35  Suggestions To Contractor 

Any plan or method of work suggested by the District or the Engineer to the Contractor but not specified or 

required, if adopted or followed by the Contractor in whole or in part, shall be used at the risk and responsibility of the 

Contractor; and the District and the Engineer shall assume no responsibility therefore and shall in no way be held liable 

for any defects in the work which may result from or be caused by use of such plan or method of work. 

 

Section 1-06.36  Quantities 

The quantities shown within these Contract Documents shall be considered as the final quantity for payment of 

the various items of work as defined elsewhere in these Contract Documents and no variation in quantities will be 

considered unless called for under a Contract Change Order approved by the Engineer. 

 

Section 1-06.37  Hours of Labor 

Pursuant to the California Labor Code, eight (8) hours of labor shall constitute a legal day's work, and the 

Contractor or any subcontractor shall not require more than eight (8) hours of labor in a day from any person employed 

by him in the performance of the work under the contract.  Failure of the Contractor to perform the work in accordance 

with this policy of the State of California shall be deemed to be a failure on his part to comply with the provisions of the 

contract. 
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Section 1-06.38  Overtime Work 

Overtime and shift work may be established as a regular procedure by the Contractor with the written permission 

of the Engineer.  Such permission may be revoked at any time.  No work other than overtime and shift work established 

as a regular procedure shall be done between the hours of 6:00 PM and 7:00 AM, nor on Saturdays, Sundays or legal 

holidays, except such work as is necessary for the proper care and protection of the work already performed or except in 

case of any emergency. 

All costs for overtime inspection, except those occurring as a result of overtime and shift work established as a 

regular procedure, shall be paid by the Contractor.  Overtime inspection shall include inspection required during holidays, 

Saturdays, Sundays, and any weekday between the hours of 6:00 PM and 7:00 AM.  Such costs shall include but shall 

not necessarily be limited to engineering, inspection, general supervision and other overhead expenses which are directly 

chargeable to the overtime work.  All such charges shall be deducted by the District from payments due to the Contractor. 

 

Section 1-06.39  Attention To Work 

The Contractor shall give his personal attention to and shall supervise the work to the end that it shall be 

prosecuted faithfully, and when he is not personally present on the work, he shall at all reasonable times be represented 

by a competent superintendent who shall receive and obey all instructions or orders given under the Contract, and who 

shall have full authority to execute the same, and who shall be liable for the faithful observance of any instructions 

delivered to him or to his authorized representative. 

 

Section 1-06.40  Certificates of Compliance 

Where provided for in these Standard Specifications and the Contract Documents, the Contractor shall furnish a 

Certificate of Compliance in lieu of compliance testing for materials used in the construction of the District facilities.  Such 

Certificate of Compliance shall be on the form required by the Engineer or a form provided by the preparer and approved 

by the Engineer.  Such Certificate of Compliance shall be prepared by the material manufacturer or supplier and shall 

include as a minimum, the following information: 

1. Name, address, telephone number, and contact person of the manufacturer; (Note that the contact person 
of the manufacturer may be that of the supplier); 

2. Name, address, telephone number, and contact person of the supplier; 
3. Description of the material included in the Certificate of Compliance; 
4. Applicable sections in these Standard Specifications and the Contract Documents; 
5. Applicable standards or specifications including but not limited to, ASTM, AWWA, NEMA, NEC, NSF, 

OSHA, CCR, AASHTO, FHWA, and UL; 
6. A formal statement that the referenced materials comply in all respects with all applicable standards and 

specifications; and 
7. The signature of the responsible representative of the manufacturer preparing the Certificate of 
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Compliance. 
 

A Certificate of Compliance will be required for each lot of material furnished and shall include all materials within 

each lot.  No work that includes material for which a Certificate of Compliance is required will be considered acceptable 

without the approved submittal of such Certificate of Compliance.  No extension in Contract Time of Completion will be 

permitted for any delays related to the submittal of a Certificate of Compliance.  The District reserves the right to sample 

and test any or all materials used on the basis of a Certificate of Compliance and to reject the use of materials used on the 

basis of a Certificate of Compliance deemed not in compliance with these Standard Specifications or the Contract 

Documents at the time of incorporation in the work. 

 

Section 1-06.41  Employment of Apprentices 

The Contractor=s attention is directed to the provisions of Sections 1777.5 (Chapter 1411, Statutes of 1968) and 

1777.6 of the Labor Code concerning the employment of apprentices by the Contractor or any of his subcontractors. 

Section 1777.5, as amended, requires the Contractor or his subcontractors employing tradesmen in any apprentice 

able occupation to apply to the joint apprenticeship committee nearest the site of the public works project and which 

administers the apprenticeship program in that trade for a Certificate of Approval.  The Certificate of Approval will also fix 

the ratio of apprentices to journeymen that will be used in the performance of the Contract.  The ratio of apprentices to 

journeymen in such cases shall not be less than 1 to 5 except: 

1. When unemployment in the area of coverage by the joint committee has exceeded an average of fifteen 
percent (15%) in the 90 days prior to the request for certificate; or 

2. When the number of apprentices in training in the area exceeds a ratio of 1 to 5; or 
3. When the trade can show that it is replacing at least 1/30 of its membership through apprenticeship training 

on an annual basis statewide or locally; or 
4. When the Contractor provides evidence that he employs registered apprentices on all of his contracts on 

an annual average of not less than 1 apprentice to 8 journeymen. 
 

The Contractor is required to make contributions to funds established for the administration of apprenticeship 

programs if he employs registered apprentices or journeymen in any apprentice able trade on such contracts and if other 

contractors on the public works site are making such contributions. 

The Contractor and any of his subcontractors shall comply with all requirements of Sections 1777.5 and 1777.6 

in the employment of apprentices. 

Information relative to apprenticeship standards, wage schedules, and other requirements may be obtained from 

the Director of Industrial Relations, ex officio the Administrator of Apprenticeship, San Francisco, California, or from the 

Division of Apprenticeship Standards and its branch offices. 

 

Section 1-06.42  Use of Explosives 
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The use of explosives will not be permitted for any work under Contract with the District except as specifically 

provided for in the Contract Documents. 

 

SECTION 1-07  PROSECUTION OF THE WORK 

Section 1-07.01  Notice to Proceed 

Notwithstanding any other provision of the Contract, the District shall not be obligated to accept or to pay for any 

work furnished by the Contractor prior to delivery of Notice to Proceed whether or not the District has knowledge of the 

furnishing of such work. 

 

Section 1-07.02  Cost Reduction Incentive 

The Contractor is encouraged to submit, in addition to his Proposal, proposals for modifying specific plans, 

specifications, or other requirements of the Contract for the sole purpose of reducing the time and cost to the District.  

Such proposals shall be in addition to the Contract Documents.  Proposals submitted not in accordance with the original 

Contract Documents will be considered non-responsive. 

Cost reduction proposals shall demonstrate a minimum savings of $2,500.00 and shall contain the following 

minimum information: 

1. Complete description of the proposed change; 
2. A description of the relevant Contract requirements; 
3. An itemization of the Contract requirements that must be changed if the proposed changes are adopted; 
4. A detailed life-cycle cost comparison between the work required by the Contract Documents and the 

proposed change.  The cost comparison shall use the methodology designated in Section 1-08.09, A Work 
on Time and Materials Basis@  of these Standard Specifications; 

5. A statement of time within which the Engineer must make a recommendation thereon; and 
6. All other Contract items of work affected by the proposed changes, including any quantity variation thereto. 

 
The District will not be liable to the Contractor for failure to accept or act upon a proposal submitted in 

accordance with this Section 1-07.02.  Nor will the District be liable to the Contractor for any delays to the work 

attributable to any such proposal. 

The Contractor shall continue to perform his work under the Contract and in accordance with the Contract 

Documents until such time as the Engineer has made his determination regarding the proposed change and issues a 

Contract Change Order incorporating such proposal.  Work performed in accordance with such proposal prior to approval 

by the Engineer shall be considered as unacceptable or unauthorized work in accordance with Section 1-06.20, 

A Defective and Unauthorized Work@  of these Standard Specifications. 

If the Contractor’s cost reduction proposal is accepted in whole or in part, such acceptance shall be by Contract 

Change Order.  Such Contract Change Order will include a description of the change to be made from the original 

Contract Documents and the cost benefit to be realized thereunder less any costs related to the Engineer=s evaluation of 
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the proposal.  Such Contract Change Order will also enumerate the changes in Contract Time of Completion, itemized or 

lump sum prices affected, and will provide for the Contractor to receive payment in the amount of 50-percent of the 

benefit realized by the District.  The benefit to be realized will be calculated by comparing the value actually proposed 

and the value of the substitution as determined in accordance with Section 1-08.09, “Work on Time and Material Basis” of 

these Standard Specifications. 

 

Section 1-07.03  Contract Time of Completion 

The Contract Time of Completion shall be that period of time stated in the Contract Documents, including all 

addendum and Contract Change Orders.  The Contract Time of Completion will also be adjusted as provided for in 

Section 1-07.05, “Extension of Time” of these Standard Specifications. 

 

Section 1-07.04  Suspension or Termination of Work by the District 

The District may at any time suspend or terminate work, or any part thereof, by giving five (5) days notice to the 

Contractor in writing.  The work shall be resumed by the Contractor within ten (10) days after receiving written notice from 

the District to resume work. 

If the District does not give notice in writing to the Contractor to resume work at a date within sixty (60) days of 

the date of the written notice to suspend, then the Contract shall be assumed to have been terminated.  Upon termination 

all completed work shall be assessed and final payment made on the percent completed. 

 

Section 1-07.05  Extension of Time 

Section 1-07.05A  General - The Contract Time of Completion may be adjusted due to delays caused by conditions that 

arise in the prosecution of the work.  Such delays shall be considered as either avoidable or unavoidable as defined 

herein.  The calculation of an extension to the Contract Time of Completion will be based upon either calendar days or 

working days, as provided for in the Contract Documents and as defined in Section 1-07.03, “Contract Time of 

Completion” of these Standard Specifications. 

After completion of any work or the whole of the work, the Engineer, in estimating the amount due the 

Contractor will assume that any and all delays which have occurred in its prosecution and completion have been 

avoidable delays, except such delays as shall have been called to the attention of the Engineer at the time of their 

occurrence and later determined by him to have been unavoidable.  The Contractor shall make no claims that any delay 

not called to the attention of the Engineer in writing at the time of its occurrence has been an avoidable delay. 

Section 1-07.05B  Avoidable Delays - In case the work is not completed in the time specified, including such  

extensions of time as may have been granted for unavoidable delays, the  Contractor will be assessed damages for delay 

in accordance with Section 1-03.14, "Damages for Delay (Liquidated Damages)" of these Standard Specifications.  The 
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District however, will have the right to grant an extension of time for avoidable delay if it is deemed in its best interest to 

do so. 

Section 1-07.05C  Unavoidable Delays - For delays which the Engineer considers to be unavoidable, the Contractor 

shall, pursuant to his application, be allowed an extension of time beyond the time herein set forth, proportional to such 

delay or delays, in which to complete the contract.  Delays due to adverse weather conditions will not be regarded as 

unavoidable delays; such conditions are herein deemed to be expected and the Contractor shall plan his work 

accordingly. 

Work associated solely with the maintenance of erosion control facilities will not be considered as constructive 

work for the purposes of this Section 1-07.05C, “Unavoidable Delays”. 

Section 1-07.05D  Notice of Delays - Whenever the Contractor foresees any delay in the prosecution of the work, and in 

any event immediately upon the occurrence of any delay which the Contractor regards as an unavoidable delay, he shall 

notify the Engineer in writing of the probability of the occurrence of such delay and its cause  in order that the Engineer 

may take immediate steps to prevent, if possible, the occurrence or continuance of the delay or, if this cannot be done, 

determine whether the delay is to be considered avoidable or  unavoidable, how long it continues, and to what extent the 

prosecution and completion of the work are to be delayed thereby. 

Such notice of delay shall include but not be limited to, the following information: 

1. Cause of delay; 
2. Type of work affected (trenching, paving, etc.); 
3. Start of delay; 
4. Total duration of delay in days and hours; 
5. Termination of delay (real or anticipated); and 
6. Surety’s consent to the extension in time requested if appropriate. 

 
Neither the District nor the Engineer will consider adjustment of the Contract Time of Completion based on a 

shortage or inadequacy of labor and equipment, negligence or fault of the Contractor, and other deficiencies or lacks 

which are within the province of the Contractor=s control or responsibility.  Causes which will be given consideration in 

adjusting the Contract Time of Completion will include, but not be limited to, the following: 

1. Errors, changes, or omissions in the Contract Documents; 
2. Failure of the District, its representatives, and its other contractors to act promptly in carrying out 

obligations and duties; 
3. Failure of the District to submit the Contract and bond forms to the Contractor in the time specified in 

Section 1-03.01, A Award of Contract@  of these Standard Specifications; 
4. Performance of extra work under Section 1-05.09, A Contract Change Orders@  of these Standard 

Specifications; 
5. Court orders enjoining the prosecution of the project, in whole or in part; 
6. Strikes not within the Contractor=s organization; 
7. Acts of God which shall include but not be limited to, unusual actions of the elements not reasonably 

foreseeable by the Contractor; and 
8. An act of the District not authorized by the Contract nor permitted by law. 
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An extension in contract completion time will only be considered if the Contractor has given written notice to the 

District of the cause of the delay within 10-calendar days of the occurrence thereof and notice to the District of termination 

of delay within 5-calendar days thereof and makes claim for such extensions prior to the contract completion date.  The 

decision of the District regarding any delay or extension of Contract Time of Completion shall be final. 

 

Section 1-07.06  Preconstruction Conference 

After award of the Contract and prior to the issuance of a Notice to Proceed, the various parties, subcontractors, 

and public officials shall meet in a preconstruction conference to discuss and coordinate the required construction activities 

and determine when construction can proceed.  The conference will take place at a time and location designated by the 

District. 

 

Section 1-07.07  Weekend, Holiday, and Night Work 

Subject to the written approval of the Engineer, the Contractor may elect to include work on weekends, holidays, 

and at night if it is in the best interest of the District.  Prior to granting approval, the Contractor must provide the written 

agreement of all affected residents and agencies having jurisdiction over the work.  All costs associated with work on 

weekends, holidays, and at night shall be borne by the Contractor including but not limited to adequate traffic control, 

lighting, noise mitigation, and inspection. 

 

Section 1-07.08  Designated Holidays 

Designated holidays shall be as follows: 

Holiday Day of Week Date 

Christmas Day Thursday December 25, 2008 

Christmas Eve (observed) Friday December 26, 2008 

New Year's Eve (observed) Friday January 2, 2009 

New Year's Day Thursday January 1, 2009 

President's Day Monday February 16, 2009 

 
Additionally, any day designated by the Federal or State Government as a legal holiday shall be considered a 

designated holiday for the purposes of this Contract. 

The designated holidays listed above may be changed at any time by the District. 

 

Section 1-07.09  Unfavorable Weather and Other Conditions 

During unfavorable weather and other conditions, the Contractor shall pursue only those portions of the work as 

shall not be damaged thereby.  No portions of the work whose satisfactory quality will be affected by any unfavorable 
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conditions shall be constructed while these conditions exist, unless the Contractor shall, by special means or precautions 

approved by the Engineer, be able to overcome them. 

 

Section 1-07.10  Submittals 

Section 1-07.10A  General - Except as provided for in the Contract Documents, all required submittals of reports, shop 

drawings, product literature, etc. shall be submitted to the Engineer in triplicate (3 copies minimum), not less than five (5) 

working days before commencing actual work on such items related to the submittals.  No work shall be allowed to progress 

without said submittals having been approved in writing by the Engineer. 

Except as provided for in the Contract Documents, the Contractor shall submit evidence of material ordering, 

including supplier and date of delivery, within two (2) working days of receipt of the Notice to Proceed. 

The citing of specific submittals in this Section 1-07.10 is provided for the convenience of the user and the District 

and Engineer make no warranty, expressed or implied, as to the completeness or accuracy of the list cited herein.  The 

citing of specific submittals shall not in any way relieve the Contractor of complying with the submittal requirements of each 

and every section of these Standard Specifications, the Contract Documents, and the permit requirements of any agency 

having jurisdiction over the work. 

 

Section 1-07.10B  Submittal Format - As called for, each copy of each submittal shall be bound in one or more three-ring 

binders.  Each submittal shall be 8-1/2 by 11 inches in dimension.  Binders shall be clearly labeled on the cover and the 

spine with the project name, number and description of submittal and the Contractor=s name.  Each component shall also 

bear the project name and submittal number in the top right hand corner of standard size documents such as lists, 

certificated, and manuals. 

The binder shall be subdivided by index tabs identifying each material or product being submitted. 

Plans, details and other oversize submittals shall be enclosed in polyethylene sleeves within the binder or 

otherwise physically made a part of the bound submittal of which they are a part such that all elements of the submittal 

remain intact as a unit.   The project name and submittal number shall be shown as part of or immediately adjacent to the 

drawing title block. 

Submittals shall be accompanied by a Transmittal Form approved in advance by the Engineer.  Action and 

response to the submittal shall follow the instructions thereon. 

 

Section 1-07.10C  Minimum Submittals - In addition to those submittals required elsewhere in the Contract Documents, 

the Contractor shall submit information required by the Contract Documents within that period of time following receipt of 

the Notice to Proceed specified in the Contract Documents or as directed by the Engineer through the issuance of a 

Contract Change Order.  As appropriate, the submittals shall include but not be limited to the following materials: 
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Asphalt Concrete  
o Certificate of Compliance with CalTrans Standard Specifications (Section 39). 

 
Auxiliary Power Generators  

o Manufacturer's Resume; 
o Catalog cuts; 
o Complete mechanical drawings; 
o Complete electrical drawings including schematics, wiring, motors, connections, ladder diagrams 

with plain language narrative, and controls; 
o Complete installation, maintenance, and operations manuals; 
o Parts list including sources of supply; 
o Bench test results; 
o Nameplate data; 
o Manufacturer's warranty. 

 
Bedding, Backfill (including permeable backfill), and Aggregate Base: 
o Certificate of Compliance with appropriate gradation specifications; 
o Sieve Analysis; 
o Mix Design (Sand/Cement Slurry, Controlled-Density Backfill). 

 
Building Systems including but not limited to, Concrete Masonry Units, Structural Steel and 
Timber, Cast-in-Place Portland Cement Concrete, Roofing, Trusses, Sheet Metal, and 
Miscellaneous Hardware: 
o Certificates of Compliance with ASTM Standards as appropriate; 
o Dimensional drawings and details; 
o Color chips; 
o Structural calculations and design data; 
o Reinforcing steel diagrams; 
o Erection, bending, and placement drawings; 
o Mix design for mortar and grout; 
o Parts list including sources of supply; 
o Welder certifications; 
o Bench test results; 
o Complete installation, operation, and maintenance manuals. 

 
Control and Instrumentation Systems: 

o Manufacturer's resumes; 
o Catalog cuts; 
o Dimensional drawings; 
o Logic diagrams; 
o Ladder diagrams with plain language narrative; 
o Wiring diagrams; 
o Block diagrams; 
o Programming manual; 
o Parts lists including source of supply; 
o Nameplate data; 
o Manufacturer's warranty. 
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Copper Pipe, Tubing, and Fittings: 
o Certificate of Compliance with AWWA C800. 

 
Ductile Iron Fittings: 

o Certificate of Compliance with AWWA C110 or C153; 
o Catalog cuts; 
o Details showing dimensions and installation procedures. 

 
Ductile Iron Pipe: 

o Certificate of Compliance with AWWA C151; 
o Details showing dimensions and installation procedures. 

 
Electrical Equipment including Panels, Switch Gear, Meter Panel, Lighting, Low-Voltage 
Electrical, HVAC: 

o Certificate of Compliance with Underwriter's Laboratories as appropriate; 
o Certificate of Compliance with NEMA and NEC as appropriate; 
o Catalog cuts; 
o Dimensional drawings and details; 
o Wiring diagrams; 
o Ladder diagrams; 
o Parts list including sources of supply; 
o Short circuit calculations; 
o Bench test results and performance curves; 
o Isolux diagrams; 
o Complete installation and operations manuals; 
o Breaker/fuse coordination diagrams; 
o Breaker/fuse assignment list; 
o Nameplate data;  
o Manufacturer's warranty. 

 
Flowmeters, Residential Service (Domestic) Meters 

o Certificate of Compliance with AWWA C701, C703, and C704; 
o Details showing dimensions and installation procedures; 

 
Galvanized Iron Pipe 

o Certificate of Compliance with AWWA C800; 
o Details showing dimensions and installation procedures. 

 
Painting and Coating Systems including Caulking and Sealants: 

o Color chips; 
o Full material specifications including hazardous materials handling requirements; 
o Material Safety Data Sheets; 
o Application instructions; 
o Certificates of Compliance with AWWA and ASTM specifications. 

 
Polyethylene Service Tubing and Fittings 

o Certificate of Compliance with AWWA C800 and C901; 
o Details showing dimensions and installation procedures. 
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Polyethylene Drainage Pipe and Fittings 
o Certificate of Compliance with ASTM F405, F667, and F810; 
o Details showing dimensions and installation procedures. 

 
Polyvinyl Chloride (PVC) Pipe: 

o Certificate of Compliance with AWWA C900, AWWA C905, AWWA C800, ASTM D1785, 
and ASTM D2241; 

o Details showing dimensions and installation procedures. 
 

Precast Concrete Structures including Castings and Grates, Drainage inlets, Meter and Valve 
Boxes, and Vaults: 

o Manufacturer's Resume citing Work of a similar nature within the previous 5-years; 
o Structural calculations; 
o Structural plans and details; 
o Concrete mix designs; 
o Specifications for installation; 
o Manufacturer's warranty; 
o Material specifications; 
o Certificate of Compliance with ASTM Standards as appropriate; 
o Catalog cuts as appropriate. 

 
Pump Suction Barrels: 

o Certificate of Compliance with AWWA C200; 
o Details showing dimensions, welding, and installation procedures as appropriate. 

 
Pumping Equipment Including Domestic Service Pumps, Fire Pumps, Chemical Feed Pumps, 
and Air Compressors: 

o Manufacturer's resumé; 
o Catalog cuts; 
o Certificates of Compliance with AWWA Specifications as appropriate; 
o Pump Curves including pumping rates at specified heads, NPSH Curves, and Efficiency 

Curves; 
o Complete mechanical drawings; 
o Complete electrical drawings including schematics, wiring, motors, connections, ladder 

diagrams with plain language narrative, and controls; 
o Complete installation, maintenance, and operations manuals; 
o Parts list including sources of supply; 
o Bench test results; 
o Nameplate data; 
o Manufacturer's warranty. 

 
Retaining Wall Systems including but not limited to, Concrete Masonry Units, Structural Steel 
and Timber, Cast-in-Place Portland Cement Concrete, Pre-Cast Portland Cement Concrete, Crib 
Type, and Gabion/Mattress Type: 

o Certificates of Compliance with ASTM Standards as appropriate; 
o Dimensional drawings and details; 
o Color chips; 
o Structural calculations and design data; 
o Reinforcing steel diagrams; 
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o Erection, bending, and placement drawings; 
o Mix design for mortar and grout; 
o Parts list including sources of supply; 
o Welder certifications; 
o Bench test results; 
o Complete installation, operation, and maintenance manuals. 

 
Treatment Works 

o Manufacturer's resumé; 
o Catalog cuts; 
o Certificates of Compliance with AWWA Specifications as appropriate; 
o Pump Curves including pumping rates at specified heads, NPSH Curves, and Efficiency 

Curves; 
o Complete mechanical drawings; 
o Complete electrical drawings including schematics, wiring, motors, connections, ladder 

diagrams with plain language narrative, and controls; 
o Complete installation, maintenance, and operations manuals; 
o Parts list including sources of supply; 
o Bench test results; 
o Nameplate data; 
o Manufacturer's warranty. 

 
Valves including Control, Air and Air/Vacuum, Line Valves, Hydrants, Flood Control Valves, 
Flap Gates,  Meters, and Small Valves and Couplings: 

o Certificate of Compliance with AWWA Specifications as appropriate; 
o Catalog cuts; 
o Dimensional drawings and details; 
o Complete mechanical drawings and details; 
o Complete electrical drawings including schematics, wiring, motors, connections, ladder 

diagrams with plain language narrative, and controls; 
o Parts lists including sources of supply; 
o Complete installation, operations, and maintenance manuals; 
o Manufacturer's warranty. 

 
Water Storage Tanks, Hydro-Pneumatic Tanks, Chemical Storage Tanks, Fuel Tanks 

o Manufacturer's Resumé; 
o Catalog cuts; 
o Certificates of Compliance with AWWA Specifications as appropriate; 
o Complete mechanical drawings as appropriate; 
o Complete installation, maintenance, and operations manuals; 
o Parts list including sources of supply; 
o Nameplate data; 
o Manufacturer's warranty. 
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SECTION 1-08  MEASUREMENT AND PAYMENT 

Section 1-08.01  Progress Payments 

The Contractor shall submit to the Engineer, not later than the 25th day of the month, a request for payment for 

materials furnished and work completed during the preceding calendar month.  Copies of such request for payment shall 

be in a form and manner satisfactory to the Engineer. 

The first request for payment shall include the value of the work done and invoice cost of equipment and 

materials proposed and suitable for permanent incorporation in the work delivered and suitably and safely stored at the 

site of the work since the Contractor shall have begun the performance of the Contract, and every subsequent request for 

payment except the final one shall be of the value of the work done and invoice cost of equipment and materials 

delivered and suitably stored at the site of work since the last precedent estimate was made.  No payments will be made 

for temporary work. 

With each request for payment, the Contractor shall, if required, submit satisfactory evidence of payment for all 

materials and labor including payments to subcontractors made during the previous month. 

Within five (5) days after the proper submission of request for payment by the Contractor the Engineer will:
 

1. Compare the work completed and the materials delivered and/or incorporated in the work against the 
cost breakdown provided for in Section 1-06.06, “Schedule” of these Standard Specifications; 

2. Transmit it to the District with a recommendation for payment, or, 
3. Return the request for payment to the Contractor with revisions or corrections indicated (errors or 

omissions in the original submittal that must be revised or corrected may result in a 30-day delay in 
payment). 

 
Progress payments will be the sum of the following, up to the total amount of each item as originally agreed to or 

as adjusted by Contract Change Order.  Such progress payments shall be less any monies previously paid the Contractor 

and less the retention provided for in Section 1-08.02, “Retention” of these Standard Specifications: 

1. For items paid as a lump sum, excepting mobilization, the estimated percentage of work completed 
to the date of the payment request under each payment item; 

2. For items paid on a unit price, the estimated total number of units completed to the date of the 
payment request under each item; 

3. For materials delivered to the job site but not yet incorporated in the work, 50-percent of the invoice 
amount for that material delivered in the current billing period, as evidenced by the invoice and 
shipping tags; 

4. For mobilization, payment will be calculated as follows: 
a. When the payment request is more than 5-percent and less than 10-percent of the total 

contract amount, payment will be for 50-percent of the contract price for mobilization; 
b. When the payment request is more than 10-percent and less than 20-percent of the total 

contract amount, payment will be for 75-percent of the contract price for mobilization; 
c. When the payment request is more than 20-percent and less than 50-percent of the total 

contract amount, payment will be for 95-percent of the contract price for mobilization; 
d. When the payment request is for more than 50-percent of the total contract amount, 

payment will be for 100-percent of the contract price for mobilization. 
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Within thirty (30) days after the receipt of each request for payment recommended by the Engineer, the District 

will pay the Contractor the amount contained in the request for payment less any amounts retained or withheld as 

provided hereinafter. 

 

Section 1-08.02  Retention 

The District may retain ten percent (10%) of the amount of each requested progress payment, and the 

accumulation of said amounts so retained (to the extent unencumbered) will be paid to the Contractor within thirty-five 

(35) days after acceptance of the work by the District.  The withholding of retention will be specifically provided for in the 

Contract Documents. 

At any time after 50-percent of the work has been satisfactorily completed, the District may reduce the total 

amount of moneys already retained from payment to an amount equal to five percent (5%) of the total estimated value of 

said work and may also reduce the amount retained from any of the remaining progress payments to five percent (5%) of 

the estimated value of such work.  Such reduction will only be made upon the written request of the Contractor, along 

with the approval in writing by the surety on the Performance Bond and by the surety on the Payment Bond. 

The approval of said sureties shall be submitted to the Engineer and the signatures of the persons executing the 

approval for the sureties shall be properly acknowledged.  A written power of attorney authorizing the person to grant 

such consent shall accompany each such document of approval. 

 

Section 1-08.03  Districtõs Right to Withhold Amounts 

In addition to the amount which the District may otherwise retain under the Agreement, the District may withhold 

a sufficient amount or amounts from any payment or payments otherwise due the Contractor, as in its judgment may be 

necessary to cover any or all of the following: 

1. Payments which may be past due and payable for just claims against the Contractor or any 
subcontractor for labor or materials furnished for the performance of the Contract; 

2. For defective work not remedied; 
3. For failure of the Contractor to make proper payments to his subcontractors and/or suppliers; 
4. A reasonable doubt that the Contract can be completed for the balance then unpaid; 
5. Damage to another contractor or to property; 
6. Failure of the Contractor to keep the work progressing in accordance with his time schedule or 

maintaining current "As-Constructed" records; 
7. The District=s liquidated damages for the Contractor's failure to complete the work within the 

allowed time or failure to notify; 
8. The cost of insurance arranged by the District due to cancellation or reduction of the Contractor's 

insurance; 
9. Failure of the Contractor to make proper submissions, as herein specified; or 
10. Failure to submit, revise, resubmit or otherwise conform to the requirements herein for construction 

scheduling. 
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Section 1-08.04  Security Substitution for Retained and Withheld Payments - ' 22300 of the Public Contract Code 

Subject to and in accordance with the provisions of California Public Contract Code Section 22300, the 

Contractor may substitute certain securities for any moneys retained by the District to ensure performance under the 

contract. 

At the request and expense of the Contractor, securities equivalent to the amount withheld shall be deposited 

with the District, or with a state or federally chartered bank in California as the escrow agent, who shall then pay such 

moneys to the Contractor.  Upon satisfactory completion of the Contract, the securities shall be returned to the 

Contractor. 

Alternatively, the Contractor may request and the District shall make payment of retentions earned directly to the 

escrow agent at the expense of the Contractor.  At the expense of the Contractor, the Contractor may direct the 

investment of the payments into securities and the Contractor shall receive the interest earned on the investments upon 

the same terms provided for in this section for securities deposited by the Contractor.  Upon satisfactory completion of the 

Contract, the Contractor shall receive from the escrow agent all securities, interest, and payments received by the escrow 

agent from the District, pursuant to the terms of this section.  The Contractor shall pay to each subcontractor, not later 

than 20-days of receipt after the payment, the respective amount of interest earned, net of costs attributed to retention 

withheld from each subcontractor, on the amount of retention withheld to insure the performance of the Contractor. 

Securities eligible for investment under this section shall include those listed in Section 16430 of the 

Government Code, bank or savings and loan certificates of deposit, interest bearing demand deposit accounts, standby 

letters of credit, or any other security mutually agreed to by the Contractor and the District. 

The Contractor shall be the beneficial owner of any securities substituted for moneys withheld and shall receive 

any interest thereon. 

Such substitution of securities in lieu of retention or withholding shall be at the Contractor's request and at the 

Contractor's sole expense.  The securities shall be in an amount equivalent to the retention to be released. 

Any escrow agreement for security deposits in lieu of retention executed between the District and the Contractor 

shall be null, void and unenforceable unless it is substantially similar in form and provision to the form set forth in 

Subsection (e) of Section 22300 of the California Public Contract Code, as the same presently exists or may hereafter be 

amended. 

The Contractor must notify the District in writing of any request to execute an escrow agreement and substitute 

securities in lieu of retention.  Any subsequent request by the Contractor to rescind the escrow agreement and have the 

District withhold the amounts from payments shall be subject to approval by the District's Board of Directors or other 

governing body. 
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Upon receipt of written notification from the District certifying that the Contract is final and complete, or that the 

Contractor has complied with all requirements and procedures applicable to the Contract, the escrow agent shall release 

to the Contractor all securities and interest on deposit less escrow fees and charges of the escrow account.  The escrow 

shall be closed immediately upon disbursement of all moneys and securities on deposit and payments of fees and 

charges. 

 

Section 1-08.05  Acceptance of the Work 

The Contractor shall notify the Engineer in writing of the completion of the work whereupon the Engineer will 

promptly, by personal inspection, satisfy himself as to the actual completion of the work in accordance with the terms of 

the Contract, and shall thereupon recommend to the District that the work is acceptable.  Upon acceptance of the work 

the District will immediately file a Notice of Completion. 

 

Section 1-08.06  Final Quantities 

The quantities of materials to be measured by weight or volume, including but not limited to, asphalt concrete, 

aggregate base, bedding and backfill, Portland cement concrete, and excavation provided for in the Contract Documents 

shall be considered as final quantities except as adjusted by the Engineer by the issuance of a Contract Change Order. 

All changes in the quantity of such materials in excess of those volumes provided for in the Contract Documents 

or adjusted by Contract Change Order shall be calculated based on the neat line dimensions of the work being 

constructed and no additional compensation will be allowed for quantities in excess of that quantity so calculated. 

Quantities of materials to be measured by linear dimension or the individual unit may be adjusted by the 

Engineer in agreement with the Contractor up to the limits provided for in these Standard Specifications or the Project 

Special Provisions.  Final quantities of such materials will be paid for in accordance with the provisions of these Standard 

Specifications. 

 

Section 1-08.07  Final Estimate and Payment 

The District will make final payment to the Contractor in the manner provided by law following the expiration of 

35-calendar days after the acceptance of the work. 

Such final payment shall include the entire sum so found to be due hereunder, after deducting therefrom all 

previous payments and such other lawful amounts as the terms of the Contract prescribe.  All prior estimates and 

payments including those relating to extra work shall be subject to correction by this payment. 

 

Section 1-08.08  Compensation for Extra Work or Work Omitted 
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Whenever corrections, additions, or modifications in the work to be performed under the Contract, as provided 

for elsewhere herein, the amount of compensation due the Contractor shall be that amount mutually agreed upon by the 

District and the Contractor.  Failing such agreement, all work necessitated by such change will be paid for as provided for 

in Section 1-08.09, “Work on Time and Materials Basis” of these Standard Specifications. 

In order that a proper estimate be made by the Engineer of the compensation due the Contractor for the 

performance of work under Section 1-05.06, “Changed Conditions” of these Standard Specifications, the Contractor shall 

furnish the Engineer daily with an itemization of labor, materials, and equipment supplied, furnished, or expended in the 

performance of such work.  If the Contractor fails to furnish such daily records, the Engineer may make his own 

determination of compensation due the Contractor and the Contractor shall have no claim for adjustment of 

compensation for those days for which such records were not provided. 

Such daily records shall bear the acknowledgment of the Engineer or his designated representative.  Daily 

records not bearing such acknowledgment will not be considered in the evaluation of requests for additional 

compensation.  Such acknowledgment shall only constitute a recognition of work performed, labor, materials, and 

equipment provided or expended, and conditions found that day.  The determination of whether such work warrants 

additional compensation will be made by the Engineer in accordance with these Standard Specifications and the Contract 

Documents and the acknowledgment of daily records shall not constitute either an expressed or an implied approval or 

authorization for additional compensation. 

 

Section 1-08.09  Work on Time and Materials Basis 

Section 1-08.09A  General - When work is to be paid on a time and materials basis, the labor, materials, and equipment 

used in the performance of such work shall be subject to the approval of the Engineer and compensation will be 

determined as provided in this Section 1-08.09, “Work on Time and Materials Basis”. 

To all direct costs for labor and materials incurred by the Contractor, a 15-percent markup will be applied.  It is 

expressly stated that such markup shall constitute full compensation for all overhead costs associated with providing 

labor, material, or equipment not otherwise specifically designated as cost of equipment rental.  The total payment made 

shall be deemed to be the actual cost of such work and shall constitute full compensation therefore. 

When work paid for on a time and materials basis is performed by forces other than the Contractor=s 

organization, the Contractor shall reach his own agreement with such forces as to the distribution of the payment made 

by the District for such work and no additional compensation will be allowed therefore to the Contractor, subcontractors, 

or suppliers. 

Payment for all costs for labor, materials, and equipment will be the sum of the following sections of these 

Standard Specifications. 
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Section 1-08.09B  Labor under Time and Materials Basis - The Contractor will be paid the cost of labor for the 

workmen (including foremen when authorized by the Engineer), used in the actual and direct performance of the work.  

The cost of labor, whether the employer is the Contractor, subcontractor, or other forces, will be the sum of the following: 

1. Actual Wages - The actual wages paid in accordance with the prevailing wages as provided elsewhere in 
these Standard Specifications and shall include any employer payments to or on behalf of the workmen for 
health and welfare, pension, vacation, and similar purposes. 

2. Labor Surcharge - To the actual wages, as specified herein, will be added a labor surcharge as set forth in 

the Department of Transportation publication entitled Labor and Equipment Rental Rates, which is in effect 
on the date upon which the work is accomplished and which is a part of the Contract.  Said labor surcharge 
shall constitute full compensation for all payments made to, or on behalf of, the workmen, other than actual 
wages as defined herein. 

3. Subsistence and Travel Allowance for Work under Time and Materials Basis - The actual subsistence 
and travel allowance paid to such workmen. 

4. Superintendence for Work under Time and Materials Basis - All supervisory personnel including but not 
limited to, Lead-persons, Forepersons, Supervisors, Superintendents, and Company officers, shall, for the 
purposes of calculating compensation for labor under this Section 1-08.09, be considered as overhead 
expenses and compensation for such personnel shall be considered as included in the various mark-ups 
otherwise provided for in this Section 1-08.09. 

The Engineer may designate individual supervisory personnel otherwise identified in this Section 1-08.09B(4) as 

a “Working Foreman” as defined herein for the purposes of determining compensation for labor under this Section 1-

08.09. 

An individual may be designated as a Working Foreman when, in the Engineer’s opinion, that individual is 

personally engaged in the execution of the work for which compensation is being calculated.  Such engagement shall 

include but not be limited to, physical performance of labor, operation of equipment, and setting lines and grades to 

control the work.  This work shall be in addition to such supervisory duties as may be required of the individual by the 

Contractor.  The opinion of the Engineer regarding the designation of a Working Foreman shall be considered final. 

Compensation for labor by a Working Foreman shall be at that rate normally paid the individual as evidenced by 

the submission of Certified Payroll under Section 7-1.01A(3), “Payroll Records” of the State Standard Specifications.  In 

all other respects, the calculation of compensation for a Working Foreman shall be in accordance with the provisions of 

this Section 1-08.09.  

 

Section 1-08.09C  Materials under Time and Materials Basis - The District reserves the right to furnish such materials 

as it deems advisable, and the Contractor shall have no claims for costs and markup on District furnished materials. 
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Only materials furnished by the Contractor and necessarily used in the performance of the work will be paid for.  

The cost of such materials shall be the cost to the purchaser, whether the Contractor, subcontractor, or other forces, from 

the supplier thereof, except as the following are applicable: 

1. Credit for Discounts - If a cash or trade discount by the actual supplier is offered or available to the 
purchaser, it shall be credited to the District notwithstanding the fact that such discount may not have 
been taken; 

2. Procurement by Other than Direct Purchase - If materials are procured by the purchaser by any method 
which is not a direct purchase from and a direct billing by the supplier to such purchaser, the cost of 
such materials shall be deemed to be the price paid to the actual supplier as determined by the 
Engineer plus the actual costs, if any, incurred in the handling of such materials; 

3. Procurement from Source Owned by Contractor - If the materials are obtained from a supply or source 
owned wholly or in part by the purchaser, the cost of such materials shall not exceed the price paid by 
the purchaser for similar materials furnished from said source on contract items or the current 
wholesale price for such materials delivered to the work site, whichever is the lower; 

4. Excessive Costs - If the cost of such materials is, in the opinion of the Engineer, in excess of 125-percent of 
the cost of such materials from other sources, then the cost of such material shall be the lowest current 
wholesale price at which such materials were available in the quantities concerned delivered to the 
work site, less any discounts as provided in Paragraph 1-08.09C(1) of these Standard Specifications; 

5. Failure to Document Costs - If the Contractor does not furnish satisfactory evidence of the cost of such 
materials from the actual supplier thereof within 60-calendar days after delivery of the materials or 
within 15-calendar days after acceptance of the Contract, whichever comes first, the District reserves 
the right to establish the cost of such materials at the lowest current wholesale prices for which such 
materials were available in the quantities concerned delivered to the location of the work, less any 
discounts provided in Paragraph 1-08.09C(1) of these Standard Specifications. 

 

Section 1-08.09D  Equipment for Work under Time and Materials Basis 

1. General - The Contractor will be paid for the use of equipment owned by the Contractor at the rental 

rates listed for such equipment in the Department of Transportation publication entitled Labor 

Surcharge and Equipment Rental Rates, which is in effect on the date upon which the work is 
accomplished and which is a part of the Contract.  If the equipment used is not listed in said 
publication, the Engineer will determine a suitable rate from information on similar equipment in said 
publication and local equipment rates.  The Contractor may furnish any cost data which may assist the 
Engineer in the establishment of such rental rate. 

The equipment rental rates paid as above described shall include the cost of fuel, oil, lubrication, 
supplies, small tools, necessary attachments, repairs, maintenance of any kind, depreciation, storage, 
insurance, and all incidentals and no additional compensation will be allowed therefore. 

2. Incidental Tools and Equipment for Work under Time and Materials Basis - Rental time will not be 
allowed while equipment is inoperative due to mechanical breakdown or maintenance.  Individual 
pieces of equipment or tools not listed in said publication with a replacement value of $500.00 or less 
and small tools whether or not consumed by use, shall be considered as incidentals and no additional 
compensation will be allowed therefore. 

3. Equipment On Site for Work under Time and Materials Basis – Contractor’s equipment required to 
perform the work and which is on the site of work will be paid for as provided in this Section 1-



SCOTTS VALLEY WATER DISTRICT 

Standard Specifications 

Division 1 - General Conditions 

 

1-78 

08.09D(3).  No allowance will be made for moving the equipment from any other site to the site of 
work. 

Allowance will not be made for equipment not required for the performance of the work nor for 
equipment idled for any reason other than the performance of the work. 

The rental time for such equipment will be computed on the basis of ½ -hour increments whenever the 
rental rate is listed as hourly and ½ -day increments when the rental rate is daily.  A ½ -day will be 
considered as 4 hours of work unless otherwise provided for. 

4. Equipment Not On Site for Work under Time and Materials Basis - Payment for Contractor=s 
equipment not on the site of work at the time of issuance of the Contract Change Order will be paid for 
as provided herein.  Equipment that will be incorporated in the originally contracted work or the 
unfinished portion thereof, will be paid  for in accordance with Section 1-08.09D(3), “Equipment on Site 
under Time and Materials Basis” of these Standard Specifications.  For all other equipment in the 
Contractor’s organization which must be moved to the site, the payment will include the costs of labor, 
materials, and equipment, such as trucks and trailers with driver, to transport said equipment to the 
site of the work.  The costs of transporting equipment to the site will be calculated in accordance with 
the provisions of this Section 1-08.09, “Work on a Time and Materials Basis” from the Contractor’s 
corporation yard or other mutually agreed point of origin to the job site. 

5. Specialty and Rental Equipment for Work under Time and Materials Basis - Specialty equipment 
that would not reasonably be found in the Contractor=s organization, such as drilling or tunneling 
equipment, and that would not have been required for the performance of work under the original 
Contract, will be paid for as provided in Section 1-08.09B, “Labor under Time and Materials Basis”, 
Section 1-08.09C, “Materials under Time and Materials Basis”, and Section 1-08.09D, “Equipment 
under Time and Materials Basis” of these Standard Specifications.  To the invoice amount for specialty 
and rental equipment, a 15 percent markup will be added.  It is expressly stated that such markup shall 
constitute full compensation for all overhead costs associated with providing labor, material, or 
equipment not otherwise specifically designated as cost or equipment rental.  The total payment made 
shall be deemed to be the actual cost of such work and shall constitute full compensation therefore. 

Such payment shall include full compensation for mobilization of the equipment, transportation to the 
site of work, maintenance, and operation of the equipment including all labor, materials, tools, and 
equipment necessary to prepare the equipment for service, transport it to the site of the work, maintain 
the equipment at the site of work, and to return the equipment to the Contractor=s place of storage for 
such equipment. 

 

Section 1-08.09E  Records - The Contractor shall maintain daily records of all labor, materials, tools, equipment, and 

incidentals engaged in the performance of extra work paid under force account.  Such daily records shall be kept on a 

form acceptable to the Engineer and acknowledged by the Engineer or his representative daily.  Failure to provide daily 

records acknowledged by the Engineer shall waive the Contractor=s claim for additional compensation for the day(s) for 

which records are not submitted and approved. 

 

Section 1-08.10  Compensation to the District for Delay 

In case the work provided for under the Contract is not completed in the time limit stipulated in the Contract 

Documents, the District reserves the right to charge all direct costs including but not limited to those for engineering, 
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inspection, surveying, and operations incurred by the District due to the extension in time to the Contractor.  These costs 

will be charged to the Contractor and shall be in addition to the charge for liquidated damages as provided for in Section 

1-08.11, “Assessment of Damages for Delay (Liquidated Damages)” of these Standard Specifications and the Contract 

Documents. 

 

Section 1-08.11  Assessment of Damages for Delay (Liquidated Damages) 

If the work is not completed by the Contractor in the time specified in the Contract Documents, or within any 

period of extension as authorized in the Contract Documents, it is understood that the District will suffer damage and it 

being impracticable and infeasible to determine the amount of actual damage, it is agreed that the Contractor shall pay to 

the District, as fixed and liquidated damages, and not as a penalty, the sum as provided in Table 1-01, “Schedule of 

Liquidated Damages” of these Standard Specifications and in the Notice Inviting Sealed Proposals and the Contractor 

and Contractor=s surety shall be liable for the amount thereof; provided, however, that the Contractor shall not be 

charged liquidated damages because of any delays in the completion of the work due to unforeseeable causes beyond 

the control and without the fault or negligence of the Contractor including, but not restricted to, Acts of God or of the 

public enemy, acts of the Government, act of the District, fires, floods, epidemics, quarantine restrictions, strikes and 

freight embargoes. 

 

TABLE 1-01 

Schedule of Liquidated Damages 

Original Amount of Contract 

Per Diem Amount of 

Liquidated Damages 

For More Than Up to and including 

$0.00 $100,000 $250.00 

$100,000 $500,000 $500.00 

$500,000 $1,000,000 $750.00 

$1,000,000 $2,000,000 $1,000.00 

$2,000,000 As Otherwise Specified in the Contract Documents 

 

For each and every calendar day that any portion of the work remains unfinished after the time fixed for 

completion in the Contract Documents as modified by any extension of time granted, damage will be sustained by 

the District and the Contractor shall be charged the amount per day shown in Table 1-01, “Schedule of Liquidated 

Damages” of these Standard Specifications. 

Except as otherwise provided herein or in the Contract Documents, the Contractor shall have no claim 

or right of action against the District for damages, costs, expenses, loss of profits, or otherwise because or by 



SCOTTS VALLEY WATER DISTRICT 

Standard Specifications 

Division 1 - General Conditions 

 

1-80 

reason of any delay in the fulfillment of the Contract within the time limited therefore occasioned by any cause or 

event within or without the Contractor=s control, and whether or not such delay may have resulted from anything 

done or not done by the District under the Contract. 

 

Section 1-08.12  Cost Breakdown 

Within 15 days after execution of the Contract, the Contractor shall submit a schedule in accordance 

with Section 1-06.06, “Schedule” of these Standard Specifications.  Failure by the Contractor to provide such 

schedule, including the cost breakdown, will be cause for the District to withhold progress payments until such 

schedule and cost breakdown is submitted. 

 

Section 1-08.13  Notice of Completion 

Upon satisfactory completion of all work, as determined by the Engineer as provided for in Section 1-

06.22, “Final Inspection” of these Standard Specifications, the District will immediately file a Notice of Completion 

with the County of jurisdiction. 

 

 END OF DIVISION 1 


